

प्रधान मुख्य यांत्रिक इंजीनियर  
ह.शि.म.म. मंडई  
Principal Chief Mechanical Engineers,  
CSMT, Mumbai.

सितम्बर- 2024 में स्वीकृत किए गए निविदाओं के विवरण ।

Details of Contracts awarded during the Month of Sept-2024

क्र. Sr. No.	1 निविदा नं. Tender No.	2 कार्य का विवरण Item / Nature of work	3 निविदा के प्रकार "ई" टेंडर Mode of tender inquiry "E" Tender	4 वर्तमान पत्र में जाहिरात की दिनांक 1) ई टेंडर एन आय टी जारी करने की दिनांक 2) डेट ऑफ पब्लीकेशन इन न्युजपेपर/सीपीआरओ 1) Date of issue of NIT on E Tender 2) Date of publication in News papers/CPRO.	5 निविदा पैकेट (बीड) के प्रकार टाईप ऑफ (बीडिंग) के प्रकार (सिंगल / टु पैकेट (बीड) सिस्टम) Type of bidding (Single/Two - Packet (bid) system)	6 निविदा प्राप्त करने की अंतिम Last date of receipt of tender	7 जारी की गई निविदाओं की संख्या Nos. of tenders received	8 तकनीकी जांच दौरान उत्तीर्ण पक्षों के नाम तथा संख्या Nos. & Names of parties qualified after technical evaluation	9 अनुत्तीर्ण हुए पक्षों के नाम तथा संख्या Nos. & names of parties not qualified after technical evaluation	10 निविदा न्यूनतम कॉन्ट्रक्टर को दिया गया क्या? Whether Contract awarded to lowest tendered/ Evaluated L1	11 निविदा क्र. एवं दिनांक Contract No. & date	12 कॉन्ट्रक्टर के नाम Name of contractor	13 ₹ मुख्य Value of contract	14 संविदा पूर्ण करनेकी अवधि Scheduled Date of completion of contract
1	PG/DTL/2024-25/OP/02	Replacement of 22KV Switch gear indoor panels by design, supply, erection, testing & commissioning of new 22KV switch gear indoor panels at Satpuda Sub-Stn	IREPS	NIT issued on dt. 18.07.2024	Single Packet system	08.08.2024	2	02 Nos 1) M/s. A.S.Electric Corporation-Thane 2) M/s. A B Corporation-Mumbai	0	Evaluated L1	CE-SHOP-MTN-ELECTRICAL / PG_DTL_2024-25_OP_02/010190 10112172 dt.06.09.2024	M/s.A. S. Electric Corporation-Thane	₹1,27,26,095.33	06.03.2025
1	PG/DTL/2024-25/PPP Solar	Harnessing of Solar Energy on rooftop of Buildings by provisioning of 1MWp Solar rooftop power plant under the Public Private Partnership(PPP) Model in Matunga Workshop	Offline tender published on www.cr.india nrailways.gov.in	RFQ NIT issued on dt .23.04.2024 & RFP NIT issued on dt.30.07.2024	Two Packet System	07.06.2024	4	04 Nos (1/4) M/s. Comuti Energy Private Limited (2/4) M/s. Addwatt Power Solutions Pvt Ltd (3/4) M/s. Livint Technologies Pvt Ltd (4/4) M/s.Sourish Solar Private Limited	0	Evaluated L2	PG/DTL/2024-25/PPP/Solar	M/s. Comuti Energy Private Limited	28000000/- (Project Cost) Rs.3.92 per KWh without CFA	25.05.2025
											कृते मुख्य कारखाना प्रबंधक / माटुंगा For CWM/MTN			