

DETAILS OF CONTRACT AWARDED OF WORK IN MUMBAI DIVISION THE MONTH OF August 2015 (SIGNALING PORSION)

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17
Tender no.	Name of the work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single two bid system)	Last date of receipt of tender	Nos. of Teder Received	Nos. & Name of parties qualified after technical evaluation	Nos. & Names of parties not qualified after technical evaluation	Whether contract awarded to Lowest tenderer/ evaluate	Contract no. & Date	Name of Contractor	Value of Contract	Schedule date of Completion of Supplies & Execution	Actual date of start of work	Actual date of completion	Reasons for delay if any
CR/BB/S&T/Wks/2015/06	Outdoor work in connection with commissioning of Kurla RRI on Mumbai Division of Central Railway	Open Tender	27-02-15	Single	Up to 15.00 hrs. on 07/04/2015	One	1) M/s .Chetaan Inc, Mumbai	NIL	Yes	CR/BB/S&T/Wks/2015/06 dated 27/02/2015	M/s .Chetaan Inc, Mumbai	60,32,948.64	06 Months from the date of issue of LOA	Dated 19/08/2015	18-02-16	NIL
CR/BB/S&T/East/2015/08	Splitting of Audio Frequency Track Circuit (AFTC) with more than 3 receiver at Diwa-Panel Section & Rehabilitation of vital relays in Ravli RRI & Provision of LED lamp ECR for A marker, CO ON , Route & Shunt on Mumbai Division.	Open Tender	17-04-15	Single	Up to 15.00 hrs. on 28/05/2015	Two	1) M/s Shrinath Construction, Mumbai. 2) M/s. Prem Intercom & Engineers, Kalyan.	NIL	Yes	CR/BB/S&T/East/2015/08 dated 28/05/2015	M/s Shrinath Construction, Mumbai.	23164332.35	06 Months from the date of issue of LOA	Dated 13/08/2015	12-02-16	NIL