

1	Tender no.
2	Name of the work
3	Mode of Tender Enquiry
4	Date of Publication of NIT
5	Type of Bidding (Single two bid system)
6	Last date of receipt of tender
7	Nos. of Tender Received
8	Nos. & Name of parties qualified after technical evaluation
9	Nos. & Names of parties not qualified after technical evaluation
10	Whether contract awarded to Lowest tenderer/ evaluate
11	Contract no. & Date
12	Name of Contractor
13	Value of Contract
14	Schedule date of Completion of Supplies & Execution
15	Actual date of start of work
16	Actual date of completion
17	Reasons for delay if any

CR-BB-SNT-NORTH-2018-73	Strengthening of lighting & surge protection device for signalling gears in north section of Mumbai Division
	Open Tender
	12/7/2018
	Single
	Up to 15.00 hrs. on 21/08/2018
	Two
	1) M/S FAXONICS COMPUTER CORPORATION-THANE. 2) M/S CORON ENGINEERS-NOIDA
	NIL
	Yes
	CR-BB-SNT-NORTH-2018-73 dt 05-09-2018
	M/S FAXONICS COMPUTER CORPORATION-THANE
	22,68,678.99/-
	04 Months from the date of issue of LOA
	5/9/2018
	4/1/2019
	NIL

Tender no.	Name of the work
CR-BB-SNT-SOUTH-2018-46	Repair and maintenance of outdoor signaling gears such as signals, location boxes, point machines, track circuit connections, AFTC outdoor connections in Byculla section of SSE/S/BY of Mumbai Division
Mode of Tender Enquiry	Open Tender
Date of Publication of NIT	10/5/2018
Type of Bidding (Single two bid system)	Single
Last date of receipt of tender	Up to 15.00 hrs. on 19/06/2018
Nos. of Teder Received	Two
Nos. & Name of parties qualified after technical evaluation	1) M/S MELWIN ENTERPRISES-MUMBAI,2) M/S FAXONICS COMPUTER CORPORATION-THANE.
Nos. & Names of parties not qualified after technical evaluation	NIL
Whether contract awarded to Lowest tenderer/ evaluate	Yes
Contract no. & Date	CR-BB-SNT-SOUTH-2018-46 dt 06-09-2018
Name of Contractor	M/S MELWIN ENTERPRISES-MUMBAI,
Value of Contract	58,68,407.91
Schedule date of Completion of Supplies & Execution	12 Months from the date of issue of LOA
Actual date of start of work	6/9/2018
Actual date of completion	5/9/2019
Reasons for delay if any	NIL