

| CR/BB/SnT/North/2019/14 | CR/BB/SnT/South/2019/02 | Tender no. |
|--|---|--|
| Signaling work in connection with provision of requisite passenger amenities at UMBERMALI, THANSIT & Khadavli stations. | Provision of PATM (Parallel additional track magnet) in existing auxillary warning system (AWS) in CSMT-KSRA, CSMT-KJT, Thane-Vashi & CSMT-PNVL section of Mumbai Division | Name of the work |
| Open Tender | Open Tender | Mode of Tender Enquiry |
| 18/1/2019 | 01.04.2019 | Date of Publication of NIT |
| Single | Single | Type of Bidding (Single two bid system) |
| Up to 15.00 hrs. on 14/02/2019 | Up to 15.00 hrs. on 25/01/2019 | Last date of receipt of tender |
| Two | Two | Nos. of Teder Received |
| 1) M/S INFINITY ENTERPRISES-MUMBAI. 2) M/S VSCG DISTRIBUTION PRIVATE LIMITED-PUNE | 1) M/S KAPIL TRADERS-MUMBAI. 2) M/S JMD RAILTECH PRIVATE LIMITED-NOIDA | Nos. & Name of parties qualified after technical evaluation |
| NIL | NIL | Nos. & Names of parties not qualified after technical evaluation |
| Yes | Yes | Whether contract awarded to Lowest tenderer/ evaluate |
| CR/BB/SnT/North/2019/14 dt 25-02-2019 | CR/BB/SnT/South/2019/02 dt 06-02-2019 | Contract no. & Date |
| M/S INFINITY ENTERPRISES-MUMBAI. | M/S KAPIL TRADERS-MUMBAI. | Name of Contractor |
| 1521363.93/- | 844246.87/- | Value of Contract |
| 09 Months from the date of issue of LOA | 06 Months from the date of issue of LOA | Schedule date of Completion of Supplies & Execution |
| 25/2/2019 | 02.06.2019 | Actual date of start of work |
| 24/11/2019 | 08.05.2019 | Actual date of completion |
| NIL | NIL | Reasons for delay if any |

| Tender no. | Name of the work |
|--|--|
| CR/BB/SnT/North/2019/10 | <p style="text-align: center;">Trenching, Cable laying, Disconnection & reconnection of signalling gears in connection with various engineering works in North Section of Mumbai division</p> |
| Mode of Tender Enquiry | Open Tender |
| Date of Publication of NIT | 18/1/2019 |
| Type of Bidding (Single two bid system) | Single |
| Last date of receipt of tender | Up to 15.00 hrs. on 14/02/2019 |
| Nos. of Teder Received | Four |
| Nos. & Name of parties qualified after technical evaluation | 1) M/S SMEET ENTERPRISES-THANE 2) M/S INFINITY ENTERPRISES MUMBAI, 3) E TEC ENGINEERING SERVICES-MUMBAI, 4) VSCG DISTRIBUTION PRIVATE LIMITED-PUNE |
| Nos. & Names of parties not qualified after technical evaluation | NIL |
| Whether contract awarded to Lowest tenderer/ evaluate | Yes |
| Contract no. & Date | CR/BB/SnT/North/2019/10 dt 25-02-2019 |
| Name of Contractor | M/S SMEET ENTERPRISES-THANE |
| Value of Contract | 4147083.86/- |
| Schedule date of Completion of Supplies & Execution | 12 Months from the date of issue of LOA |
| Actual date of start of work | 25/2/2019 |
| Actual date of completion | 24/02/2020 |
| Reasons for delay if any | NIL |
| CR/BB/SnT/North/2019/09 | <p style="text-align: center;">Trenching, Cable laying, Disconnection & reconnection of signalling gears in connection with various engineering works in Mumbai division</p> |
| Mode of Tender Enquiry | Open Tender |
| Date of Publication of NIT | 18/1/2019 |
| Type of Bidding (Single two bid system) | Single |
| Last date of receipt of tender | Up to 15.00 hrs. on 14/02/2019 |
| Nos. of Teder Received | Two |
| Nos. & Name of parties qualified after technical evaluation | 1) M/S INFINITY ENTERPRISES-MUMBAI 2) M/S SHRI SADGURU KRUPA ENTERPRISES-MUMBAI |
| Nos. & Names of parties not qualified after technical evaluation | NIL |
| Whether contract awarded to Lowest tenderer/ evaluate | Yes |
| Contract no. & Date | CR/BB/SnT/North/2019/09 dt 25-02-2019 |
| Name of Contractor | M/S INFINITY ENTERPRISES-MUMBAI |
| Value of Contract | 2329783.36/- |
| Schedule date of Completion of Supplies & Execution | 12 Months from the date of issue of LOA |
| Actual date of start of work | 25/2/2019 |
| Actual date of completion | 24/02/2020 |
| Reasons for delay if any | NIL |