

CR/BB/SnT/South/2019/50	Tender no.
<b>Trenching, Cable laying, Disconnection &amp; reconnection of signalling gears in connection with various engineering works in CSMT-KYN Section of Mumbai division</b>	Name of the work
Open Tender	Mode of Tender Enquiry
17/05/2019	Date of Publication of NIT
Single	Type of Bidding (Single two bid system)
Up to 15.00 hrs. on 18/06/2019	Last date of receipt of tender
One	Nos. of Teder Received
1) GSA ENTERPRISE-MUMBAI	Nos. & Name of parties qualified after technical evaluation
NIL	Nos. & Names of parties not qualified after technical evaluation
Yes	Whether contract awarded to Lowest tenderer/ evaluate
CR/BB/SnT/South/2019/50 dt 09-09-2019	Contract no. & Date
1) GSA ENTERPRISE-MUMBAI	Name of Contractor
5328039.94/-	Value of Contract
12 Months from the date of issue of LOA	Schedule date of Completion of Supplies & Execution
9/9/2019	Actual date of start of work
8/9/2020	Actual date of completion
NIL	Reasons for delay if any

CR/BB/SnT/East/2019/41	Tender no.
<b>Annual Maintenance contract of Electronics interlocking system of Medha make at APTA, Somathane, JITE, PEN, KASU and Nagothane, stations of Mumbai Division for Three Years</b>	Name of the work
Single	Mode of Tender Enquiry
10/5/2019	Date of Publication of NIT
Single	Type of Bidding (Single two bid system)
Up to 15.00 hrs. on 28/05/2019	Last date of receipt of tender
One	Nos. of Teder Received
MEDHA SERVO DRIVERS OCT LTD-HYDERABAD	Nos. & Name of parties qualified after technical evaluation
NIL	Nos. & Names of parties not qualified after technical evaluation
Yes	Whether contract awarded to Lowest tenderer/ evaluate
CR/BB/SnT/East/2019/41 dt 24-09-2019	Contract no. & Date
MEDHA SERVO DRIVERS OCT LTD-HYDERABAD	Name of Contractor
11151000/-	Value of Contract
36Months from the date of issue of LOA	Schedule date of Completion of Supplies & Execution
24/09/2019	Actual date of start of work
23/9/2022	Actual date of completion
NIL	Reasons for delay if any

CR/BB/SnT/North/2019/51	Tender no.
<b>Repairing of ABB AFTC card sin Mumbai division</b>	Name of the work
Open Tender	Mode of Tender Enquiry
22/5/2019	Date of Publication of NIT
Single	Type of Bidding (Single two bid system)
Up to 15.00 hrs. on 20/06/2019	Last date of receipt of tender
One	Nos. of Teder Received
KAYNES TECHNOLOGY INDIA PVT LTD	Nos. & Name of parties qualified after technical evaluation
NIL	Nos. & Names of parties not qualified after technical evaluation
Yes	Whether contract awarded to Lowest tenderer/ evaluate
CR/BB/SnT/North/2019/51 dt 25-09-2019	Contract no. & Date
KAYNES TECHNOLOGY INDIA PVT LTD	Name of Contractor
8663550.76/-	Value of Contract
9Months from the date of issue of LOA	Schedule date of Completion of Supplies & Execution
25/09/2019	Actual date of start of work
24/06/2020	Actual date of completion
NIL	Reasons for delay if any

CR/BB/SnT/North/2019/72	Tender no.
<b>Hiring Of 10 Ton Truck For Loading, Transportat ion &amp; Unloading of various Signaling &amp; Telecom material for a period of Two years in SSE/Sig/K YN section of Mumbai Division</b>	Name of the work
Open Tender	Mode of Tender Enquiry
6/8/2019	Date of Publication of NIT
Single	Type of Bidding (Single two bid system)
Up to 15.00 hrs. on 03/09/2019	Last date of receipt of tender
One	Nos. of Teder Received
BHARAT ENGINEERS-MUMBAI	Nos. & Name of parties qualified after technical evaluation
NIL	Nos. & Names of parties not qualified after technical evaluation
Yes	Whether contract awarded to Lowest tenderer/ evaluate
CR/BB/SnT/North/2019/72 dt 12-09-2019	Contract no. & Date
BHARAT ENGINEERS-MUMBAI	Name of Contractor
2249945.32/-	Value of Contract
24 Months from the date of issue of LOA	Schedule date of Completion of Supplies & Execution
12/9/2019	Actual date of start of work
11/9/2021	Actual date of completion
NIL	Reasons for delay if any