

CR/BB/SnT/North/2019/76	CR/BB/SnT/East/2019/66	Tender no.
Rehabilitati on of automatic section and cable route tracing in North section of Mumbai Division	Repair and maintainenc e of Outdoor signalling gears such as signals, location boxes, point machines, Track circuit connections , AFTC outdoor connections in DW- ROHA and PNVL-JSLE sections	Name of the work
Open Tender	Open Tender	Mode of Tender Enquiry
14/8/2019	9/7/2019	Date of Publication of NIT
Single	Single	Type of Bidding (Single two bid system)
Up to 15.00 hrs. on 18/09/2019	Up to 15.00 hrs. on 08/08/2019	Last date of receipt of tender
Six	Two	Nos. of Tender Received
1) BURBURE AND CHAVAN ENTERPRISES-SOLAPUR 2) MARS RAIL-MUMBAI. 3) SHRI SADGURU KRUPA ENTERPRISES-MUMBAI 4) SURYA AGENCY-SURAT 5) ALPHA ELECTRICALS-MUMBAI 6) AVELI GLOBAL ENGINEERING SOLUTIONS PRIVATE LIMITED-NEW DELHI	1) ASMA ELECTRO CORPORATION-MUMBAI 2) VIPUL ENTERPRISES-THANE	Nos. & Name of parties qualified after technical evaluation
NIL	NIL	Nos. & Names of parties not qualified after technical evaluation
Yes	Yes	Whether contract awarded to Lowest tenderer/ evaluate
CR/BB/SnT/North/2019/76 dt 04-10-2019	CR/BB/SnT/East/2019/66 dt 03-10-2019	Contract no. & Date
1)BURBURE AND CHAVAN ENTERPRISES-SOLAPUR	1) ASMA ELECTRO CORPORATION-MUMBAI	Name of Contractor
4313862/-	8267466.98/-	Value of Contract
9 Months from the date of issue of LOA	12 Months from the date of issue of LOA	Schedule date of Completion of Supplies & Execution
4/10/2019	3/10/2019	Actual date of start of work
3/6/2020	2/10/2020	Actual date of completion
NIL	NIL	Reasons for delay if any

Tender no.	Name of the work	Mode of Tender Enquiry
CR/BB/SnT/North/2019/74	Provision of MSDAC for the work of conversion of Ulhas Bridge Cabin into IBS between Dombivli and Bhiwandi stations	Open Tender
CR/BB/SnT/North/2019/75	Conversion for Ulhas Bridge Cabin into IBS between Dombivli and Bhiwandi stations	Open Tender
Date of Publication of NIT	13/8/2019	13/8/2019
Type of Bidding (Single two bid system)	Single	Single
Last date of receipt of tender	Up to 15.00 hrs. on 05/09/2019	Up to 15.00 hrs. on 05/09/2019
Nos. of Tender Received	One	One
Nos. & Name of parties qualified after technical evaluation	1) SUNIL TRADING COMPANY-PUNE	1) ASMA ELECTRO CORPORATION-MUMBAI
Nos. & Names of parties not qualified after technical evaluation	NIL	NIL
Whether contract awarded to Lowest tenderer/ evaluate	Yes	Yes
Contract no. & Date	CR/BB/SnT/North/2019/74 dt 22-10-2019	CR/BB/SnT/North/2019/75 dt 24-10-2019
Name of Contractor	1) SUNIL TRADING COMPANY-PUNE	1) ASMA ELECTRO CORPORATION-MUMBAI
Value of Contract	10382039.74/-	746944.48/-
Schedule date of Completion of Supplies & Execution	9 Months from the date of issue of LOA	9 Months from the date of issue of LOA
Actual date of start of work	22/10/2019	24/10/2019
Actual date of completion	21/7/2020	23/7/2020
Reasons for delay if any	NIL	NIL