

CR/BB/SnT/East/2019/82	CR/BB/SnT/South/2019/77	Tender no.
Provision of Traction Changeover facilities at ROHA Station	Painting of Signalling gears in CSMT-KYN & CSMT - PNVL section of Mumbai Division.	Name of the work
Open Tender	Open Tender	Mode of Tender Enquiry
31/082019	31/082019	Date of Publication of NIT
Single	Single	Type of Bidding (Single two bid system)
Up to 15.00 hrs. on 01/10/2019	Up to 15.00 hrs. on 01/10/2019	Last date of receipt of tender
One	Eight	Nos. of Tender Received
1) ASMA ELECTRO CORPORATION-MUMBAI	1) SHREE SAI SANDBLASTING AND PAINTING SERVIC-RAIGAD 2) SK GROUP-PUNE 3) AVP ENTERPRISES-NAGPUR 4) SHRADDHA ENGINEERING AND WORKS-MUMBAI 5) OM CONSTRUCTION CO.-MUMBAI 6) R M S ENTERPRISES-MUMBAI 7) BHARAT ENGINEERS-MUMBAI 8) I I ENTERPRISE-THANE	Nos. & Name of parties qualified after technical evaluation
NIL	NIL	Nos. & Names of parties not qualified after technical evaluation
Yes	Yes	Whether contract awarded to Lowest tenderer/ evaluate
CR/BB/SnT/East/2019/82 dt 11-11-2019	CR/BB/SnT/South/2019/77 dt 04-11-2019	Contract no. & Date
1) ASMA ELECTRO CORPORATION-MUMBAI	SHREE SAI SANDBLASTING AND PAINTING SERVIC-RAIGAD	Name of Contractor
10824174.34/-	4019858.03/-	Value of Contract
6 Months from the date of issue of LOA	6 Months from the date of issue of LOA	Schedule date of Completion of Supplies & Execution
11/11/2019	4/11/2019	Actual date of start of work
10/5/2020	3/5/2020	Actual date of completion
NIL	NIL	Reasons for delay if any

Tender no.	
Name of the work	
Mode of Tender Enquiry	
Date of Publication of NIT	
Type of Bidding (Single two bid system)	
Last date of receipt of tender	
Nos. of Teder Received	
Nos. & Name of parties qualified after technical evaluation	
Nos. & Names of parties not qualified after technical evaluation	
Whether contract awarded to Lowest tenderer/ evaluate	
Contract no. & Date	
Name of Contractor	
Value of Contract	
Schedule date of Completion of Supplies & Execution	
Actual date of start of work	
Actual date of completion	
Reasons for delay if any	
CR/BB/SnT/Wks/2019/97	<p>Hiring of one number of non-ac Vehicle for SR DSTE/WK S./BB for carrying out inspection in Mumbai Division</p>
Open Tender	
25/092019	
Single	
Up to 15.00 hrs. on 17/10/2019	
Two	
1) SHRI SADGURU KRUPA ENTERPRISES-MUMBAI 2) HINDUSTAN BUILDERS-MUMBAI	
NIL	
Yes	
CR/BB/SnT/Wks/2019/97 dt 01-11-2019	
SHRI SADGURU KRUPA ENTERPRISES-MUMBAI	
1025246.30/-	
24 Months from the date of issue of LOA	
11/11/2019	
10/11/2021	
NIL	
CR/BB/SnT/Wks/2019/104	<p>Hiring of one number pick up van for SSE/WKS/ KYN for transportation of men & material for period of three years in Mumbai division</p>
Open Tender	
17/102019	
Single	
Up to 15.00 hrs. on 14/11/2019	
Two	
1) SHRI SADGURU KRUPA ENTERPRISES-MUMBAI 2) KHANDESHWAR TOWING-MUMBAI	
NIL	
Yes	
CR/BB/SnT/Wks/2019/104 dt 25-11-2019	
SHRI SADGURU KRUPA ENTERPRISES-MUMBAI	
1440000/-	
36 Months from the date of issue of LOA	
25/11/2019	
24/11/2022	
NIL	

Tender no.	Name of the work	Mode of Tender Enquiry
CR/BB/SnT/North/2019/89	Outsourcing of transportation of emergency signalling & telecommen & material for period of 2 Years under SSE/Sig/B IRD in KOPAR-BSR section of Mumbai Division	Open Tender
CR/BB/SnT/North/2019/90	Outsourcing of transportation of emergency Signalling & Telecommen/material for period of Two years under SSE/Sig/S E in South - East section of Mumbai Division.	Open Tender
Date of Publication of NIT	24/092019	24/092019
Type of Bidding (Single two bid system)	Single	Single
Last date of receipt of tender	Up to 15.00 hrs. on 24/10/2019	Up to 15.00 hrs. on 24/10/2019
Nos. of Teder Received	One	One
Nos. & Name of parties qualified after technical evaluation	1)MONDHE MOTORS-SOLAPUR	1)MONDHE MOTORS-SOLAPUR
Nos. & Names of parties not qualified after technical evaluation	NIL	NIL
Whether contract awarded to Lowest tenderer/ evaluate	Yes	Yes
Contract no. & Date	CR/BB/SnT/North/2019/89dt 19-11-2019	CR/BB/SnT/North/2019/90dt 19-11-2019
Name of Contractor	1)MONDHE MOTORS-SOLAPUR	1)MONDHE MOTORS-SOLAPUR
Value of Contract	890370/-	890370/-
Schedule date of Completion of Supplies & Execution	24 Months from the date of issue of LOA	24 Months from the date of issue of LOA
Actual date of start of work	16/12/2019	1/1/2020
Actual date of completion	15/12/2021	31/12/2021
Reasons for delay if any	NIL	NIL

Tender no.	Name of the work	Mode of Tender Enquiry
CR/BB/SnT/North/2019/91	Outsourcing of transportation of emergency Signalling & Telecom men/material for period of Two years under SSE/Sig/NE in North East section of Mumbai Division.	Open Tender
CR/BB/SnT/North/2019/93	Outsourcing of transportation of emergency Signalling & Telecom men/material for period of Two years under SSE/Sig/KJT in KJT section of Mumbai Division	Open Tender
Date of Publication of NIT	24/092019	24/092019
Type of Bidding (Single two bid system)	Single	Single
Last date of receipt of tender	Up to 15.00 hrs. on 24/10/2019	Up to 15.00 hrs. on 24/10/2019
Nos. of Teder Received	One	One
Nos. & Name of parties qualified after technical evaluation	1)MONDHE MOTORS-SOLAPUR	1)MONDHE MOTORS-SOLAPUR
Nos. & Names of parties not qualified after technical evaluation	NIL	NIL
Whether contract awarded to Lowest tenderer/ evaluate	Yes	Yes
Contract no. & Date	CR/BB/SnT/North/2019/91dt 19-11-2019	CR/BB/SnT/North/2019/93dt 19-11-2019
Name of Contractor	1)MONDHE MOTORS-SOLAPUR	1)MONDHE MOTORS-SOLAPUR
Value of Contract	890370/-	890370/-
Schedule date of Completion of Supplies & Execution	24 Months from the date of issue of LOA	24 Months from the date of issue of LOA
Actual date of start of work	1/1/2020	12/12/2019
Actual date of completion	31/12/2021	11/12/2021
Reasons for delay if any	NIL	NIL

Tender no.	Name of the work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single two bid system)	Last date of receipt of tender	Nos. of Teder Received	Nos. & Name of parties qualified after technical evaluation	Nos. & Names of parties not qualified after technical evaluation	Whether contract awarded to Lowest tenderer/ evaluate	Contract no. & Date	Name of Contractor	Value of Contract	Schedule date of Completion of Supplies & Execution	Actual date of start of work	Actual date of completion	Reasons for delay if any
CR/BB/SnT/North/2019/94	Outsourcing of transportation of emergency signalling & telecommen & material for period of 2 Years under SSE/Sig/LNL in LNL section of Mumbai Division	Open Tender	24/092019	Single	Up to 15.00 hrs. on 24/10/2019	Three	1) shiv shakti tempo service,2) MONDHE MOTORS-SOLAPUR 3) smeeet enterprises-thane	NIL	Yes	CR/BB/SnT/North/2019/94dt 19-11-2019	shiv shakti tempo service	886500/-	24 Months from the date of issue of LOA	4/12/2019	3/12/2021	NIL
CR/BB/SnT/North/2019/100	Outsourcing of transportation of emergency signalling & telecommen & material for period of 2 Years under SSE/Sig/KSRA in KSRA section of Mumbai Division	Open Tender	16/102019	Single	Up to 15.00 hrs. on 08/11/2019	One	1)SHRI SADGURU KRUPA ENTERPRISES-MUMBAI	NIL	Yes	CR/BB/SnT/North/2019/100dt 18-11-2019	1)SHRI SADGURU KRUPA ENTERPRISES-MUMBAI	1035000/-	24 Months from the date of issue of LOA	1/1/2020	31/12/2021	NIL

Tender no.	Name of the work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single two bid system)	Last date of receipt of tender	Nos. of Teder Received	Nos. & Name of parties qualified after technical evaluation	Nos. & Names of parties not qualified after technical evaluation	Whether contract awarded to Lowest tenderer/ evaluate	Contract no. & Date	Name of Contractor	Value of Contract	Schedule date of Completion of Supplies & Execution	Actual date of start of work	Actual date of completion	Reasons for delay if any
CR/BB/SnT/North/2019/101	Outsourcing of transportation of emergency Signalling & Telecom men/material for period of Two years under SSE/Sig/IGP in IGP section of Mumbai Division.	Open Tender	16/10/2019	Single	Up to 15.00 hrs. on 08/11/2019	One	1)SMEET ENTERPRISES-THANE	NIL	Yes	CR/BB/SnT/North/2019/101dt 18-11-2019	1SMEET ENTERPRISES-THANE	873000/-	24 Months from the date of issue of LOA	16/12/2019	15/12/2021	NIL