

CR/BB/SnT/North/2019/116	CR/BB/SnT/South/2019/106	Tender no.	Tender no.
Provision of automatic changer of power supply at vulnerable location of North section of Mumbai Division	Rehabilitation of MSDAC & modification in existing circuits at Mazgaon cabin station in south section of Mumbai division	Name of the work	Name of the work
Open Tender	Open Tender	Mode of Tender Enquiry	Mode of Tender Enquiry
25-11-2019	26-10-2019	Date of Publication of NIT	Date of Publication of NIT
Single	Single	Type of Bidding (Single two bid system)	Type of Bidding (Single two bid system)
Up to 15.00 hrs. on 26/12/2019	Up to 15.00 hrs. on 28/11/2019	Last date of receipt of tender	Last date of receipt of tender
Two	One	Nos. of Teder Received	Nos. of Teder Received
1) GENERAL AUTO ELECTRIC CORPORATION-MUMBAI. 2) RELIANCE ELECTRICALS-THANE.	1) ONYX TECHNO SYSTEM PRIVATE LIMITED-MUMBAI	Nos. & Name of parties qualified after technical evaluation	Nos. & Name of parties qualified after technical evaluation
NIL	NIL	Nos. & Names of parties not qualified after technical evaluation	Nos. & Names of parties not qualified after technical evaluation
Yes	Yes	Whether contract awarded to Lowest tenderer/ evaluate	Whether contract awarded to Lowest tenderer/ evaluate
CR/BB/SnT/North/2019/116 dt 26-02-2020	CR/BB/SnT/South/2019/106 dt 06-02-2020	Contract no. & Date	Contract no. & Date
1) GENERAL AUTO ELECTRIC CORPORATION-MUMBAI.	1) ONYX TECHNO SYSTEM PRIVATE LIMITED-MUMBAI	Name of Contractor	Name of Contractor
RS.9691656.13/-	RS.8400404.86/-	Value of Contract	Value of Contract
8 Months from the date of issue of LOA	12 Months from the date of issue of LOA	Schedule date of Completion of Supplies & Execution	Schedule date of Completion of Supplies & Execution
26-02-2020	06-02-2020	Actual date of start of work	Actual date of start of work
25-10-2020	05-02-2021	Actual date of completion	Actual date of completion
NIL	NIL	Reasons for delay if any	Reasons for delay if any