

Tender no.	Name of the work
CR/BB/SnT/South/2020/12	Water Proofing and rehabilitation of AWS track equipment for reliability improvement of aged AWS in CSMT-KYN Section of Mumbai Division
Mode of Tender Enquiry	Open Tender
Date of Publication of NIT	28-02-2020
Type of Bidding (Single two bid system)	Single
Last date of receipt of tender	Up to 15.00 hrs. on 31/03/2020
Nos. of Teder Received	One
Nos. & Name of parties qualified after technical evaluation	1) SPEED RAIL TECHNOLOGY-MUMBAI..
Nos. & Names of parties not qualified after technical evaluation	NIL
Whether contract awarded to Lowest tenderer/ evaluate	Yes
Contract no. & Date	CR/BB/SnT/South/2020/12 dt 05-05-2020
Name of Contractor	1) SPEED RAIL TECHNOLOGY-MUMBAI..
Value of Contract	RS. 4419491.21/-
Schedule date of Completion of Supplies & Execution	6 Months from the date of issue of LOA
Actual date of start of work	05-05-2020
Actual date of completion	04-11-2020
Reasons for delay if any	NIL
CR/BB/SnT/South/2020/13	Water Proofing and rehabilitation of AWS track equipment for reliability improvement of aged AWS in CSMT_PNV L HB & Trans Harbour Section of Mumbai Division
Mode of Tender Enquiry	Open Tender
Date of Publication of NIT	28-02-2020
Type of Bidding (Single two bid system)	Single
Last date of receipt of tender	Up to 15.00 hrs. on 31/03/2020
Nos. of Teder Received	One
Nos. & Name of parties qualified after technical evaluation	1) SPEED RAIL TECHNOLOGY-MUMBAI..
Nos. & Names of parties not qualified after technical evaluation	NIL
Whether contract awarded to Lowest tenderer/ evaluate	Yes
Contract no. & Date	CR/BB/SnT/South/2020/13 dt 11-05-2020
Name of Contractor	1) SPEED RAIL TECHNOLOGY-MUMBAI..
Value of Contract	RS. 4017551.86/-
Schedule date of Completion of Supplies & Execution	6 Months from the date of issue of LOA
Actual date of start of work	11-05-2020
Actual date of completion	10-11-2020
Reasons for delay if any	NIL

Tender no.	CR/BB/SnT/South/2020/14	
Name of the work	Water Proofing and rehabilitation of AWS track equipment for reliability improvement of aged AWS in KYN-KSRA and KYN-KJT Section of Mumbai Division	
Mode of Tender Enquiry	Open Tender	
Date of Publication of NIT	28-02-2020	
Type of Bidding (Single two bid system)	Single	
Last date of receipt of tender	Up to 15.00 hrs. on 31/03/2020	
Nos. of Teder Received	One	
Nos. & Name of parties qualified after technical evaluation	1) SPEED RAIL TECHNOLOGY-MUMBAI..	
Nos. & Names of parties not qualified after technical evaluation	NIL	
Whether contract awarded to Lowest tenderer/ evaluate	Yes	
Contract no. & Date	CR/BB/SnT/South/2020/14 dt 11-05-2020	
Name of Contractor	1) SPEED RAIL TECHNOLOGY-MUMBAI..	
Value of Contract	RS. 4285967.97/-	
Schedule date of Completion of Supplies & Execution	6 Months from the date of issue of LOA	
Actual date of start of work	11-05-2020	
Actual date of completion	10-11-2020	
Reasons for delay if any	NIL	
Tender no.	CR/BB/SnT/North/2020/11	
Name of the work	Rehabilitation of Flood affected MSDAC and point Machines in ABH-VGI section of Mumbai division	
Mode of Tender Enquiry	Open Tender	
Date of Publication of NIT	18-02-2020	
Type of Bidding (Single two bid system)	Single	
Last date of receipt of tender	Up to 15.00 hrs. on 24/03/2020	
Nos. of Teder Received	One	
Nos. & Name of parties qualified after technical evaluation	1) SUNLIT ENTERPRISES-FARIDABAD.	
Nos. & Names of parties not qualified after technical evaluation	NIL	
Whether contract awarded to Lowest tenderer/ evaluate	Yes	
Contract no. & Date	CR/BB/SnT/North/2020/11 dt 19-05-2020	
Name of Contractor	1) SUNLIT ENTERPRISES-FARIDABAD.	
Value of Contract	RS. 12935985.77/-	
Schedule date of Completion of Supplies & Execution	6 Months from the date of issue of LOA	
Actual date of start of work	19-05-2020	
Actual date of completion	18-11-2020	
Reasons for delay if any	NIL	