

CR-BB-SNT-NORTH-2020-68	Tender no.
<b>Badlapur - Vangni Shifting of RH1 and RH2 relay huts to new location to avoid flooding in vulnerable flood locations.</b>	Name of the work
Open Tender	Mode of Tender Enquiry
2/9/2020	Date of Publication of NIT
Single	Type of Bidding (Single two bid system)
Up to 15.00 hrs. on 02/10/2020	Last date of receipt of tender
One	Nos. of Teder Received
1) PREM INTERCOM AND ENGINEERS-THANE	Nos. & Name of parties qualified after technical evaluation
NIL	Nos. & Names of parties not qualified after technical evaluation
Yes	Whether contract awarded to Lowest tenderer/ evaluate
CR/BB/SnT/North/2020/68 dt 04-02-2021	Contract no. & Date
1) PREM INTERCOM AND ENGINEERS-THANE	Name of Contractor
RS 9790791.11 /-	Value of Contract
12 Months from the date of issue of LOA	Schedule date of Completion of Supplies & Execution
4/2/2021	Actual date of start of work
3/2/2022	Actual date of completion
NIL	Reasons for delay if any