Sr.No.	1	2
Tender no.	CR-BB-SNT-EAST-2021-43	CR-BB-SNT-EAST-2021-42
Name of the work	Signalling work in connection with Construction of (ROB)at KM 83/23-27 on PNVL - Jasai section	Signalling work in connection with widening of existing ROB on SION -PNVL special state highway section in Mumbai division at MNKD & TURBHE.
Mode of Tender Enquiry	Single Tender	Open
Date of Publication of NIT	02-09-2021	02-09-2021
Type of Bidding (Single two bid system)	Single	Single
Last date of receipt of tender	Up to 15.00 hrs. on 11/10/2021	Up to 15.00 hrs. on 11/10/2021
Nos. of Teder Received	Seven	eleven
Nos. & Name of parties qualified after technical evaluation	1) SMEET ENTERPRISES-THANE 2)SHRI SADGURU KRUPA ENTERPRISES-MUMBAI 3)CHAMUNDA ENTERPRISES-PALGHAR 4)CUMIN INFOTECH PRIVATE LIMITED-NEW DELHI 5)AFOUR SYSTEMS PRIVATE LIMITED-THANE 6)SUNEEL HI TECH-PUNE 7)A R ENGINEERING-GONDA	1)SHRI SADGURU KRUPA ENTERPRISES-MUMBAI 2)SAI PRASAD ENTERPRISES-THANE 3) CHAMUNDA ENTERPRISES-PALGHAR 4)CUMIN INFOTECH PRIVATE LIMITED-NEW DELHI 5)A R ENGINEERING-GONDA 6)SUNEEL HI TECH-PUNE
Nos. & Names of parties not qualified after technical evaluation	NIL	NIL
Whether contract awarded to Lowest tenderer/ evaluate	Yes	Yes
Contract no. & Date	CR-BB-SNT-EAST-2021-43 dt 09-11-2021	CR-BB-SNT-EAST-2021-42 dt 09/11/2021
Name of Contractor	M/s SMEET ENTERPRISES-THANE	M/s SHRI SADGURU KRUPA ENTERPRISES-MUMBAI
Value of Contract	RS.1996032.79	RS.1960004.35
Schedule date of Completion of Supplies & Execution	6 Months from the date of issue of LOA	6 Months from the date of issue of LOA
Actual date of start of work	09-11-2021	09-11-2021
Actual date of completion	08-05-2022	08-05-2022
Reasons for delay if any	NIL	NIL