

Sr.No.

1	CR-BB-SNT-SOUTH-2021-54	Tender no.
	<b>Signalling works in connection in to various track works in CSMT-KALYAN Section</b>	Name of the work
	open	Mode of Tender Enquiry
	21-12-2021	Date of Publication of NIT
	Single	Type of Bidding (Single two bid system)
	Up to 15.00 hrs. on 25/01/2022	Last date of receipt of tender
	Nine	Nos. of Teder Received
	1) SRINIVASA CONSTRUCTION AND SUPPLIERS-AHMEDNAGAR TECHNOCRATS LLP-JAIPUR 2)MORVINN BUILDERS-MUMBAI 3)HINDUSTAN BUILDERS-MUMBAI 4) MIDORBIT BIZHUB PRIVATE LIMITED-THANE 5)SUVRASHILA ENGINEERING WORKS.PVT.LTD-KOLKATA 6)B.V.INERA-MUMBAI 7) RAHUL CONSTRUCTION	Nos. & Name of parties qualified after technical evaluation
	NIL	Nos. & Names of parties not qualified after technical evaluation
	Yes	Whether contract awarded to Lowest tenderer/ evaluate
	CR-BB-SNT-SOUTH-2021-54 dt 11/02/2022	Contract no. & Date
	M/s SRINIVASA CONSTRUCTION AND SUPPLIERS-AHMEDNAGAR	Name of Contractor
	RS.1466347.86	Value of Contract
	6 Months from the date of issue of LOA	Schedule date of Completion of Supplies & Execution
	11-02-2022	Actual date of start of work
	10-08-2022	Actual date of completion
	NIL	Reasons for delay if any

CR-BB-SNT-SOUTH-2021-53	Signalling works in connection with CTR/TT R works in Mumbai Division.	open	21-12-2021	Single	Up to 15.00 hrs. on 25/01/2022	Seven	1) VC RAIL INFRA TECH PRIVATE LIMITED-MUMBAI PALGHAR 2) CHAMUNDA ENTERPRISES-4) AFOUR 3) OM SALES AND SERVICES-DHAR 5) A.D. ELECTRO STEEL CO. PVT. LTD-KOLKATA 6) BURBURE AND CHAVAN ENTERPRISES-SOLAPUR 7) A.R. ENGINEERING-GONDA	NIL	Yes	CR-BB-SNT-SOUTH-2021-53 dt 11/02/2022	M/s VC RAIL INFRA TECH PRIVATE LIMITED-MUMBAI	RS.9277874.19	12 Months from the date of issue of LOA	11-02-2022	10-02-2023	NIL
-------------------------	--	------	------------	--------	--------------------------------	-------	---	-----	-----	---------------------------------------	---	---------------	---	------------	------------	-----

CR-BB-SNT-SOUTH-2021-52	Signalin g work in connecti on with Mumbai Ahmada bad High speed rail Project	open	21/12/2021	Single	Up to 15.00 hrs. on 20/01/2022	Eleven	1) B V INFRA-MUMBAI 2)RAHUL CONSTRUCTION-RATLAM 3)MIDORBIT BIZHUB PRIVATE LIMITED-THANE 4) ANJALI CONSULTANTS-BHOPAL 5)BURBURE AND CHAVAN ENTERPRISES-SOLAPUR 6)TRIMURTI ENTERPRISES-THANE 7)G.K.ENTERPRISES-AGRA 8) HINDUSTAN	NIL	Yes	CR-BB-SNT-SOUTH-2021-52 dt 11/02/2022	M/s B V INFRA-MUMBAI	RS.1728523.18	6 Months from the date of issue of LOA	11-02-2022	10-08-2022	NIL
-------------------------	---	------	------------	--------	--------------------------------	--------	---	-----	-----	---------------------------------------	----------------------	---------------	--	------------	------------	-----

4	CR-BB-SNT-SOUTH-2021-51	Signalling work in connection with Construction of ROB across Vidyavihar station connecting L.B.S Marg and R.C Marg in N marg.	open	08-12-2021	Single	Up to 15.00 hrs. on 11/01/2022	Eleven	1) B V INFRA-MUMBAI 2) MIDORBIT BIZHUB PRIVATE LIMITED-THANE 3) HINDUSTAN BUILDERS-MUMBAI 4) MORVINN TECHNOCRATS LLP-JAIPUR 5) RAHUL CONSTRUCTION-RATLAM DAUSA 6) VISHWAKARMA CONSTRUCTION COMPANY-KOLKATA 7) GOURIKA INDIA LIMITED-KOLKATA	NIL	Yes	CR-BB-SNT-SOUTH-2021-51 dt 11/02/2022	M/s B V INFRA-MUMBAI	RS.1454391.7	6 Months from the date of issue of LOA	11-02-2022	10-08-2022	NIL
---	-------------------------	--	------	------------	--------	--------------------------------	--------	---	-----	-----	---------------------------------------	----------------------	--------------	--	------------	------------	-----