

सिगनल एवं दूरसंचार ओपन लाइन भुसावल मंडल द्वारा दी गई निविदाएं - माह November - 2017.


All Tenders awarded by S&T Open Line Bhusawal Division for the Month of November - 2017.

Date :- 04.12.-2017

निविदा संख्या	मदकार्य की प्रकृति	निविदा का स्वरूप	प्रकाशन की तारीख एनआईटी	बोली की विधि (एकल दो बोली पद्धति)	निविदा प्राप्त होने की अंतिम तारीख	प्राप्त निविदाओं की संख्या	तकनीकी जांच के बाद पात्र पाई गई पारियों के नाम एवं संख्या	तकनीकी जांच के बाद पात्र न पाई गई पारियों की संख्या	क्या न्यूनतम मूल्य की निविदा को संविदा दी गई है	Contract No. & date	संविदाकार का नाम	संविदा का मूल्य	आपूर्ति पूरी की जाने की निर्धारित तारीख
Sl. No.	Item/Nature of work	Mode of Tender Inquiry	Date of publication of NIT	Type of bidding (single two bid system)	Last date of receipt of tender	Nos. of tenders received	Nos. & Name of parties qualified after Technical evaluation	Nos. of parties not qualified after Technical evaluation	Whether contract awarded to lowest tenderer/ evaluated L-1	Contract No. & date	Name of the contractor	Value of contract	Schedule of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14
1	"Replacement of RE Cable by 6-Quad Cable in Bhusawal-Badnera-Old Amravati Section on Bhusawal Division of Central Railway."	Open Tender	14.02.17	Open tender	21.03.17	02	01 M/s. A. R. Rail Vikas Services Pvt. Ltd., 311/ House, RSC/ 48, Near Pragati College, Gorai, Boriwali, (West), Mumbai 400091	01	Yes	BSL.N.S&T. 39.2016-17 dtd.20.11.17	M/s. A. R. Rail Vikas Services Pvt. Ltd., 311/331, A. R. House, RSC/ 48, Near Pragati College, Gorai, Boriwali, (West) . Mumbai - 400 091.	10,62,34,537/-	18 months
2	(1) Yard remodeling for Provision of facilities for handling long haul trains in Up Loop Line at GAO Station on BSL Division of C. Rly. (2) Yard remodeling for Provision of facilities for handling long haul trains in Down Loop Line at GAO Station on BSL Division of C. Rly	Open Tender	04.07.2017	Open tender	08.08.2017	02	01 M/s Prem Intercom & Engineers, Kalyan (Thane)	01	Yes	BSL.N.S&T. 07.2017-18 dtd.30.11.17	M/s Prem Intercom & Engineers. Kalyan (Thane)	5,84,58,662	6 Months

AMK  
COS/W of ks/BSL.

COS/W of ks/BSL.

  
04.12.17  
DSTE/Wks/BSL