

## 1) Details of contracts concluded during the month of December-2011

Month	<b>1) December-2011</b>
Tender No.	Engg/DRM/W/BB/2010/23/4 of 20-August-2010
Item / Nature of work	Panvel- Proposed construction of foot over bridge at CST end for suburban passengers
Mode of tender inquiry	Open tender
Date of publication of NIT	20-August-2010
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	24-September-2010
Nos. of tenders received	4 Nos.
Names of parties qualified after technical evaluation	L1) Shah Engineers, Mumbai L2) Radhakrishan Construction Co, Mumbai L3) Jaishankar Construction, Ulhasnagar L4) A K Construction, Kalyan
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB.W.PNVL.FOB.East.WR, 16-December-2011
Name of contractor	Shah Engineers, Mumbai
Value of contract	Rs 82,33,656/-
Schedule date of completion	13-October-2012

2) Details of contracts concluded during the month of December-2011

Month	<b>2) December-2011</b>
Tender No.	Engg/DRM/W/BB/2011/26/1 of 26-September-2011
Item / Nature of work	Manual deep screening and lifting of track on platforms between Dockyard to Panvel under ADEN(M) Mankhurd section
Mode of tender inquiry	Open tender
Date of publication of NIT	26-September-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	1-November-2011
Nos. of tenders received	1 No.
Names of parties qualified after technical evaluation	L1) D K Singh Construction, Navi Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/M/Deep Scr/Lifting track/PFs/E/WR, 8-December-2011
Name of contractor	D K Singh Construction, Navi Mumbai
Value of contract	Rs 52,29,246/-
Schedule date of completion	7-August-2012

3) Details of contracts concluded during the month of December-2011

Month	<b>3) December-2011</b>
Tender No.	Engg/DRM/W/BB/2011/26/3 of 26-September-2011
Item / Nature of work	Standardization of level crossing surface and its approaches on Diwa-Pen section under ADEN(M) Panvel
Mode of tender inquiry	Open tender
Date of publication of NIT	26-September-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	1-November-2011
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) Kalindi Construction Co, Navi Mumbai L2) Amol Construction, Navi Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/Standardization of L.xing/DW-Pen/E/WR, 9-December-2011
Name of contractor	Kalindi Construction Co, Navi Mumbai
Value of contract	Rs 77,80,119/-
Schedule date of completion	8-April-2012

4) Details of contracts concluded during the month of December-2011

Month	<b>4) December-2011</b>
Tender No.	Engg/DRM/W/BB/2011/26/4 of 26-September-2011
Item / Nature of work	Standardization of level crossing surface and its approaches on Pen-Roha section under ADEN(M) Panvel
Mode of tender inquiry	Open tender
Date of publication of NIT	26-September-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	1-November-2011
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) Kalindi Construction Co, Navi Mumbai L2) K H Thakur, Panvel
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/Standardization of L.xing/Pen/Roha/E/WR, 9-December-2011
Name of contractor	Kalindi Construction Co, Navi Mumbai
Value of contract	Rs 77,69,250/-
Schedule date of completion	8-April-2012

5) Details of contracts concluded during the month of December-2011

Month	<b>5) December-2011</b>
Tender No.	Engg/DRM/W/BB/2011/25/2 of 14-September-2011
Item / Nature of work	Kalyan-Gate No.41 - Repairs to doors, floor, walls, toilets of RB/IV and RB/V buildings
Mode of tender inquiry	Open tender
Date of publication of NIT	14-September-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	18-October-2011
Nos. of tenders received	5 Nos.
Names of parties qualified after technical evaluation	L1) Narender R Israni, kalyan L2) Tulsi Enterprises, Ulhasnagar L3} MVR Construction, Navi Mumbai L4) Om Construction, Badlapur L5) Kalindi Construction Co, Navi Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/8484/11-12/Rev/KYNNE/WR, 23-December-2011
Name of contractor	Narender R Israni, kalyan
Value of contract	Rs 70,82,590/-
Schedule date of completion	22-November-2012

6) Details of contracts concluded during the month of December-2011

Month	<b>6) December-2011</b>
Tender No.	Engg/DRM/W/BB/2011/21/7 of 5-August-2011
Item / Nature of work	a) Provision of drain cover over open drains in suburban section to prevent rolling of ballast and to provide stability to LWR's in CSTM-KYN section b) Repairs to longitudinal drain under Sr.DEN(South) section
Mode of tender inquiry	Open tender
Date of publication of NIT	5-August-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	13-September-2011
Nos. of tenders received	6 Nos.
Names of parties qualified after technical evaluation	L1) Manoj Stone Crushing Company, Thane L2) Palak Construction Pvt Ltd, Mumbai L3} Rahat Enterprises, Thane L4) Krishna Construction Company, Ulhasnagar L5) MVR Construction, Navi Mumbai L6) Radhakrishan Construction Company, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/Drain & drain cover/S/Rev/LB/WR, 13-December-2011
Name of contractor	Manoj Stone Crushing Company, Thane
Value of contract	Rs 131,01,466/-
Schedule date of completion	12-June-2012

7) Details of contracts concluded during the month of December-2011

Month	<b>7) December-2011</b>
Tender No.	Engg/DRM/W/BB/2011/25/7 of 14-September-2011
Item / Nature of work	Disposal of Broken / Unserviceable PSC sleepers in Mumbai Division
Mode of tender inquiry	Open tender
Date of publication of NIT	14-September-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	18-October-2011
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) P Srikant,Hubli L2) MH Furniture and Scarp Suppliers, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/Unservicable/sleeper/S/WR, 1-December-2011
Name of contractor	P Srikant,Hubli
Value of contract	Rs 140,15,008/-
Schedule date of completion	30-November-2012

8) Details of contracts concluded during the month of December-2011

Month	<b>8) December-2011</b>
Tender No.	Engg/DRM/W/BB/2011/4/6 of 17-February-2011
Item / Nature of work	a) Replacement of wooden/steel turnout by PSC turnouts under Sr.DEN (SE) section with T-28 machine other track work under ADEN(T)KYN in Sr.DEN(SE) section b) Replacement of 1 in 8 ½ wooden sleeper turnouts under Sr.DEN(SE) section
Mode of tender inquiry	Open tender
Date of publication of NIT	17-February-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	24-March-2011
Nos. of tenders received	3 Nos.
Names of parties qualified after technical evaluation	L1) Akanchha Construction, Mumbai L2) Avadh Construction, Kalyan L3) D K Singh Construction, Navi Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	No
CA / LOA No. & date	BB/W/T-28/Wooden Slpr T/outs/SE/WR, 26-December-2011
Name of contractor	D K Singh Construction, Navi Mumbai
Value of contract	Rs 173,46,562/-
Schedule date of completion	25-December-2012



9) Details of contracts concluded during the month of December-2011

Month	<b>9) December-2011</b>
Tender No.	Engg/DRM/W/BB/2011/28/5 of 13-October-2011
Item / Nature of work	a) Panvel- Improvement of toilet block MTP b) Panvel- Repairs to staff quarters of new colony near Railway Station under ADEN(M) Panvel
Mode of tender inquiry	Open tender
Date of publication of NIT	13-October-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	17-November-2011
Nos. of tenders received	5 Nos.
Names of parties qualified after technical evaluation	L1) K H Thakur, Panvel L2) Tulsi Enterprises, Ulhasnagar L3) Umesh Prasad, Navi Mumbai L4) Amol Construction, Navi Mumbai L5) Nilesh D Naik, Panvel
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/Panvel/Improv/toilet block & Qtrs/E/WR, 23-December-2011
Name of contractor	K H Thakur, Panvel
Value of contract	Rs 65,25,936/-
Schedule date of completion	22-June-2012

## 10) Details of contracts concluded during the month of December-2011

Month	<b>10) December-2011</b>
Tender No.	Engg/DRM/W/BB/2011/28/4 of 13-October-2011
Item / Nature of work	a) Kalamboli Taloja Panchanand and Nilje- Repairs to water stand (16 Nos) road surface, toilet block, boundary wall, coping of PF, doors and windows and pipe line.
Mode of tender inquiry	Open tender
Date of publication of NIT	13-October-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	17-November-2011
Nos. of tenders received	7 Nos.
Names of parties qualified after technical evaluation	L1) G K Construction, Dombivali L2) Mohd Hasan Construction, Mumbai L3) S S Enterprises, Mumbai L4) Kalandi Construction Company, Navi Mumbai L5) Bhuwal Construction, Navi Mumbai L6) K H Thakur, Panvel L7) J M Manvani, Ulhasnagar
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/PNVL/KLMG/TPND/Nilje/Repair works/E/WR, 23-December-2011
Name of contractor	G K Construction, Dombivali
Value of contract	Rs 35,33,374/-
Schedule date of completion	22-March-2012

11) Details of contracts concluded during the month of December-2011

Month	<b>11) December-2011</b>
Tender No.	Engg/DRM/W/BB/2011/20/1 of 21-July-2011
Item / Nature of work	House keeping and maintenance of officers Rest House Complex at Jantar-Mantar New Delhi
Mode of tender inquiry	Open tender
Date of publication of NIT	21-July-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	25-August-2011
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) M/s Watcher And Keepers, New Delhi L2) M/s Chase Detective And Security Agency Pvt Ltd, New Delhi
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/8452/11-12/Rev/Housekeeping/N.Delhi/CSTM/WR, 16-December-2011
Name of contractor	M/s Watcher And Keepers, New Delhi
Value of contract	Rs 18,50,643/-
Schedule date of completion	15-December-2013

Divisional Railway Manager (Wks)  
Central Railway, Mumbai CST