

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH OF JAN-2012

Tender No.	Item/Nature of Work	Mode of Tender Enquiry	Date. of publication of NIT	Types of bidding (single/two bid system)	Last date of receipt of tender	Nos. of Tenders recd.	Nos.& names of parties qualified after technical evaluation.	Nos.& names of parties not qualified after technical evaluation	Whether contract awarded to lowest tendere/evaluated	Contract No. & date./ LOA No. & Date	Name of Contractor	Value of Contract	Scheduled date of completion
44/2011/01 Dt. 21.09.2011	Proposed Construction of 1/6.0m x 3.15m RCC Box (by pushing technique) for new Road Under Bridge Sub Way at kms. 371/6-7 near Dehere village on Daund-Manmad section.	Open Tender	25.09.11	SINGLE	02.11.11	3	1) M/s. Chaitanya Construction, CBDBelapur, Navi Mumbai-614 2) Shri Sandeep Roopchandani, Contractor of Solapur 3) M/s. Ghai Construction Ltd., Contractor of Pune	NIL	YES	SUR/W/1310/GT/44/2011/01/RUB-371 of 19.01.2012.	Shri Sandeep Roopchandani, Shop No.9 & 10, Bhaiji Apartment, Antrolikar Nagar, Solapur.	2,85,98,884.49	19.10.2012
49/2011/01 Dt. 17.11.2011	Water supply through road tanker for carriage watering at Solapur.	Open Tender	17.11.11	Single.	09.12.11	1	1.Shri. Shivanand B. Sakhare, 102/D 28, Bhavani Peth, Ghongade Vasti,Solapur	Nil	Yes	Accept.Lr.No. SUR/1310/GT/49/2011/01. Date: - 09.01.2012	1.Shri. Shivanand B. Sakhare, 102/D 28, Bhavani Peth, Ghongade Vasti,Solapur	54,75,400.00	08.01.2013
43/2011/3 Dt. 14.09.2011	Wadi-Improvement to yard drainage system near 'A' cabin at Solapur end and CC apron repairs, Closing of LC gate no. 29 by constructing sub way at kms. 324/0-1on Daund-Solapur section, Closing of LC gate No. 30 by constructing sub way at kms. 327/8-9 on Daund-Solapur section, Closing of LC gate No. 69 by constructing sub way at kms. 502/7-8 on Solapur-Wadi section, Closing of LC gate No. 75 by constructing sub way at kms. 522/2-3 on Solapur-Wadi section.	Open Tender	14.09.11	Single.	21.10.11	1	Shri. Sandeep Roopchandani, Office No.9, 10, Bhaiji Apartment Antrolikar Nagar No.1, Solapur-.413 003.	Nil	Yes	SUR/W/1310/GT/43/2011/03 dtd. 31.01.2012	Shri. Sandeep Roopchandani, Office No.9, 10, Bhaiji Apartment Antrolikar Nagar No.1, Solapur-.413 003.	3,06,55,471.73	31.10.2012
43/2011/02 Dt. 14.09.2011	i) Closing of LC gate No.17 at kms.426/2-3 by constructing sub way on Kurduwadi - Osmanabad section ii) Closing of LC gate No.19 at kms.432/3-4 by constructing sub way on Kurduwadi - Osmanabad section iii) Closing of LC gate No. 20 at kms.433/4-5 by constructing sub way on Kurduwadi - Osmanabad section iv) Closing of LC gate No. 123(57)'C' at kms. 537/3-4 by constructing sub way at kms. 537/4-5 on Pandharpur-Miraj section.	Open Tender	14.09.11	Single	21.10.11	2	1) Shri. Chandrakant S.Matade of Solapur 2) Shri. N.Ramkrishna of Miraj	Shri.Chand rakant S.Matade of Solapur	Yes	No.SUR/W/1310/GT/43/2011/02 Date: 13.01.2012	Shri. N.Ramkrishna of Miraj	2,47,33,226.46	12.10.2012