

1) Details of contracts concluded during the month of June-2012

Month	1) June-2012
Tender No.	Engg/DRM/W/BB/2012/12/2 of 13-04-2012
Item / Nature of work	Extension of platforms and related works at various stations in CSTM - Kalyan section to accommodate 15 car rakes.
Mode of tender inquiry	Open tender
Date of publication of NIT	13-04-2012
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	17-05-2012
Nos. of tenders received	1 No.
Names of parties qualified after technical evaluation	L1) M/s M. S. Mistry And Company, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/8618/12-13/MRVC/15 CAR/HQ/WR, 19-June-2012
Name of contractor	M/s M. S. Mistry And Company, Mumbai
Value of contract	Rs 4,33,87,211/-
Schedule date of completion	18-October-2012

2) Details of contracts concluded during the month of June-2012

Month	2) June-2012
Tender No.	Engg/DRM/W/BB/2012/11/2 of 11-04-2012
Item / Nature of work	a) Repairs, cleaning and desilting of underground drainage system including manholes, etc under ADEN (Wks) Byculla 'South' section b) Repairs, cleaning and desilting of underground drainage system including manholes, etc under ADEN (Wks) Byculla 'North' section
Mode of tender inquiry	Open tender
Date of publication of NIT	11-04-2012
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	15-05-2012
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) M/s Saiarya Construction Company, Mumbai L2) M/s Mahakali Engineers, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/8616/12-13/Rev/Drain cleaning 'S' & 'N' BY/HQ/WR, 25-June-2012
Name of contractor	M/s Saiarya Construction Company, Mumbai
Value of contract	Rs 43,25,241/-
Schedule date of completion	24-June-2013

3) Details of contracts concluded during the month of June-2012

Month	3) June-2012
Tender No.	Engg/DRM/W/BB/2011/35/2 of 30-12-2011
Item / Nature of work	Supply of plants in polythene or in pots, seedlings, fertilizer etc. for improvement of gardens, nursery and participation of flower shows under DEN(HORT) CSTM
Mode of tender inquiry	Open tender
Date of publication of NIT	30-12-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	7-February-2012
Nos. of tenders received	3 Nos.
Names of parties qualified after technical evaluation	L1) M/s Balaji Infraprojects, Mumbai L2) M/s Kwality Seeds And Nursery, Vikramgad L3) M/s Neeprima Gardening, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/8540/11-12/Rev/VVH/Hort/LM/WR, 12-June-2012
Name of contractor	M/s Balaji Infraprojects, Mumbai
Value of contract	Rs 27,82,175/-
Schedule date of completion	11-October-2012

4) Details of contracts concluded during the month of June-2012

Month	4) June-2012
Tender No.	Engg/DRM/W/BB/2012/6/4 of 28-February-2012
Item / Nature of work	Removal of muck, garbage, debris, kachara etc. under ADEN (M) Mankhurd
Mode of tender inquiry	Open tender
Date of publication of NIT	28-February-2012
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	5-April-2012
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) M/s S U Construction, Mumbai L2) M/s Zeenat Construction, Navi Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/Removal of muck/MNKD/E/WR, 18-June-2012
Name of contractor	M/s S U Construction, Mumbai
Value of contract	Rs 29,00,000/-
Schedule date of completion	17-October-2012

5) Details of contracts concluded during the month of June-2012

Month	5) June-2012
Tender No.	Engg/DRM/W/BB/2012/10/1 of 30-March-2012
Item / Nature of work	Jungle cleaning including removal and disposal of trees and plants, creepers, bushes, panthenium, beshram and other weeds in track under Sr.DEN (SE) section
Mode of tender inquiry	Open tender
Date of publication of NIT	30-March-2012
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	8-May-2012
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) M/s Girish Construction, Kalyan L2) M/s Pooja Construction, Lonavla
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/3001/Est/916/DB SE/WR, 28-June-2012
Name of contractor	M/s Girish Construction, Kalyan
Value of contract	Rs 5,91,556/-
Schedule date of completion	27-June-2014

6) Details of contracts concluded during the month of June-2012

Month	6) June-2012
Tender No.	Engg/DRM/W/BB/2012/6/5 of 28-February-2012
Item / Nature of work	Galvanizing of Elastic Rail Clip for UPTH line CSTM-Kalyan under Sr.DEN(South)
Mode of tender inquiry	Open tender
Date of publication of NIT	28-February-2012
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	5-April-2012
Nos. of tenders received	1 Nos.
Names of parties qualified after technical evaluation	L1) M/s Zeenat Construction, Navi Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/3001/S/912/WR, 12-June-2012
Name of contractor	M/s Zeenat Construction, Navi Mumbai
Value of contract	Rs 54,98,750/-
Schedule date of completion	11-October-2012

7) Details of contracts concluded during the month of June-2012

Month	7) June-2012
Tender No.	Engg/DRM/W/BB/2012/11/3 of 11-April-2012
Item / Nature of work	a) Replacement of 16 Nos. wooden sleeper, turnouts by PSC Layout in various yard between CSTM-Kalyan under Sr.DEN(S)BB section b) CTR(S) 7.25 in various yard and siding under Sr.DEN(S) Section
Mode of tender inquiry	Open tender
Date of publication of NIT	11-April-2012
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	15-May-2012
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) M/s Avadh Construction, Kalyan L2) M/s Akanchha Construction, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/Repl/wooden sleeper/T-out PSC/FWP/S/WR, 26-June-2012
Name of contractor	M/s Avadh Construction, Kalyan
Value of contract	Rs 73,79,367/-
Schedule date of completion	25-April-2013

Divisional Railway Manager (Wks)
Central Railway, Mumbai CST