

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH OF SEP-2012

Sr.	Tender No.	Item/Nature of Work	Mode of Tender Enquiry	Date. of publication of NIT	Types of bidding (single/two bid system)	Last date of receipt of tender	Nos. of Tender received	Nos.& names of parties qualified after technical evaluation.	Nos.& names of parties not qualified after technical evaluation	Whether contract awarded to lowest tendere/evaluated	Contract No. & date./ LOA No. & Date	Name of Contractor	Value of Contract	Scheduled date of completion
1	19/2012/03 dtd.12.07.2012	Water supply through road tanker on Mohol-Dudhani section.	OPEN	17.08.12	Single.	17.08.12	2	01 A.R.T. Water Supply, Solapur 02 Shivganga Water Suppliers, Solapur.	nil	Yes	SUR/W/1310/GT/19/2012/03/SUR. dtd 06.09.2012	Shivganga Water Suppliers, Prop. Kedar Krishnappa Mhamane, 20 A, Bhavani Peth, Solapur.	8,88,735.64	05.09.2013
2	11/2012/07 dated 25.04.2012	Repairs to out let drain at filtration plant at Wadi	OPEN	20.06.12	Single.	20.06.12	2	1.M/s. Rajkumar Construction, Shahabad 2.Kishan Harichandra Chavan, Wadi.	nil	Yes	SUR/W/1310/GT/11/2012/07/SDB. dtd. 07.09.2012	Shri. Kishan Harichandra Chavan. Prop. Shivraya Chowki, At & Post Wadi Junction, Tal. Chitapur. Dist. Gulbarga.-585225.	4,99,279.02	06.01.2013
3	16/2012/01 of 12.06.2012	i. Provision of DG Room, Relay Room, Battery Room in connection with interlocking of LC Gate No. 19, 22, 25 & 27 on Daund-Kurduwadi section. ii. Provision of DG Room, Relay Room, Battery Room in connection with interlocking of LC Gate No. 16, 57A, 72, 77 & 79 on Daund – Manmad section. iii. Repairs to approach road at Sai Nagar Shirdi station.	OPEN	14.06.12	SINGLE	17.07.12	3	1)M/s. Sai Stone Crusher of Daund 2)Shri Sujoy Bhowmik, of Solapur 3)Shri Sandeep Roopchandani, of Solapur	NIL	YES	SUR/W/1310/GT/N/16/2012/01/DG ROOM of 21.09.2012	Shri Sujoy Bhowmik, Neptune Apartment, FlatNo.07,6/2/3A,Rly. Lines,Solapur-1.	78,24,538.86	20.01.2013
4	11/2012/08 of 25.04.2012	Supplying & stacking on Railway's ground 65mm machine crushed stone ballast as per RDSO/LKO's specification of June-2004, including royalty and fees etc. and loading the same into Railway's wagons/hoppers etc. as directed by ADEN at site at Madha depot. Apr. Qty. 17,000m ³ ,	OPEN	27.04.12	SINGLE	20.06.12	1	M/s. Sunil Construction, Sapatne (B), Taluka- Madha, Dist. – Solapur	NIL	YES	SUR/W/1310/GT/11/2012/08/Ballast MA of 24.09.2012	M/s. Sunil Construction, Sapatne (B), Taluka- Madha, Dist. – Solapur	1,14,24,000/-	23.08.2013
5	20/2012/02 dtd. 20.07.2012	a)Through Rail Renewal (Primary) from Km. 502.20 to 505.40 = 3.20 km, from kms 509.10 to 512.60 = 3.50 km total 6.70 km single line on Solapur-Dudhani section under ADEN/Solapur subdivision b) Through Rail Renewal (Primary) from kms. 583.50 to 584.80 = 1.30 km DN line, from kms 602.93 to 605.77 = 2.84 km. DN line, from kms 567.65 to 571.00 = 3.35 km UP line total 7.49 km on Gulbarga-Wadi section under ADEN/Shahabad subdivision	OPEN	28.08.12	Single.	28.08.12	2	01 M/s. Godawari Industrial Tradears, Solapur. 02 Shri. Chetan Vadi, Yadgir.	nil	Yes	SUR/1310/GT/20/2012/02 dtd. 24.09.2012	Shri. Chetan Vadi, Plot No. 296, Mahavir Nagar, Gulbarga - 585102.	44,91,633.23	23.03.2013
6	11/2012/02 of 25.04.2012	2) a) Elimination of Unmanned LC gate No.18 @ Kms. 430/3-4 between Barshi- Pangri stations by constructing RUB at Kms. 430/6-7 of 5.00m x 4.50 m RCC Box on Kurduwadi – Latur section. b) Elimination of Unmanned LC gate No.31 @ Kms.467/7-8 between Yedshi-Kalamb Road stations by constructing RUB of 5.00m x 3.50 m on Kurduwadi – Latur section.	Open	25.04.12	Single	03.07.12	2	1) M/s Shree Construction of Solapur 2) Shri. Mallikarjun S.Bankapure of Pune	No	Yes	No.SUR/W/1310/GT/11/2012/02 Date : 24.09.2012	Shri. Mallikarjun S.Bankapure of Pune	1,68,44,321.78	24.06.2013