

1) Details of contracts concluded during the month of February-2013

| Month | 1) February-2013 |
|---|--|
| Tender No. | Engg/DRM/W/BB/2012/23/2 of 11-09-2012 |
| Item / Nature of work | Hiring of JCB and motor lorry for demolition of unauthorized encroachment on Railway land in Mumbai Division |
| Mode of tender inquiry | Open tender |
| Date of publication of NIT | 11-09-2012 |
| Type of bidding (single/two bid system) | Single bid system |
| Last date of receipt of tender | 18-10-2012 |
| Nos. of tenders received | 2 Nos. |
| Names of parties qualified after technical evaluation | L1) M/s G & G Construction, Mumbai L2) M/s Bajrang Construction, Ulhasnagar |
| Names of parties not qualified after technical evaluation | - |
| Whether contract awarded to lowest tenderer evaluated L1 | Yes |
| CA / LOA No. & date | BB/W/8655/2012-13/Rev/Hiring JCB/LM/WR, 12-February-2013 |
| Name of contractor | M/s G & G Construction, Mumbai |
| Value of contract | ₹ 42,46,562.57 |
| Schedule date of completion | 11-February-2015 |

2) Details of contracts concluded during the month of February-2013

| | |
|---|--|
| Month | 2) February-2013 |
| Tender No. | Engg/DRM/W/BB/2012/24/1 of 14-09-2012 |
| Item / Nature of work | Track maintenance work from Panvel to Apta under ADEN(M) Panvel section. |
| Mode of tender inquiry | Open tender |
| Date of publication of NIT | 14-09-2012 |
| Type of bidding (single/two bid system) | Single bid system |
| Last date of receipt of tender | 23-10-2012 |
| Nos. of tenders received | 5 Nos. |
| Names of parties qualified after technical evaluation | L1) M/s Vijay Construction, Kalyan L2) M/s Vishal Construction, Kalyan L3) M/s Hari Om Construction, kalyan L4) M/s OM Construction, Kalyan L5) M/s Swayambhu Construction, kalyan |
| Names of parties not qualified after technical evaluation | - |
| Whether contract awarded to lowest tenderer evaluated L1 | Yes |
| CA / LOA No. & date | BB/W/Track Maint/PNVL-APTA/E/WR, 13-February-2013 |
| Name of contractor | M/s Vijay Construction, Kalyan |
| Value of contract | ₹ 18,65,930.93 |
| Schedule date of completion | 12-August-2015 |

3) Details of contracts concluded during the month of March-2013

| | |
|---|---|
| Month | 3) February-2013 |
| Tender No. | Engg/DRM/W/BB/2012/23/5 of 11-09-2012 |
| Item / Nature of work | Shahad-Asangaon - Repairs to boundary wall between km 58/2, 58/4-5, 58/7-8, 64/200-300, 85/7-13 along DNLL & km 56/26-24, 58/4-8, 63/750-800, 84/24-30, 85/17-13 along UPLL under SSE(Wks) Vasind |
| Mode of tender inquiry | Open tender |
| Date of publication of NIT | 11-09-2012 |
| Type of bidding (single/two bid system) | Single bid system |
| Last date of receipt of tender | 18-10-2012 |
| Nos. of tenders received | 4 Nos. |
| Names of parties qualified after technical evaluation | L1) M/s Megha Enterprises, Dombivali L2) M/s Bajarang Construction, Ulhasnagar L3) M/s Budharani Dharmu, Ulhasnagar L4) M/s Aryan Construction, Ulhasnagar |
| Names of parties not qualified after technical evaluation | - |
| Whether contract awarded to lowest tenderer evaluated L1 | Yes |
| CA / LOA No. & date | BB/W/8659/12-13/Rev/SHD-ASO/NE/WR, 18-Feb-2013 |
| Name of contractor | M/s Megha Enterprises, Dombivali |
| Value of contract | ₹ 61,57,452.10 |
| Schedule date of completion | 17-August-2013 |

Divisional Railway Manager (Wks)
Central Railway, Mumbai CST