

1) Details of contracts concluded during the month of January-2014

Month	1) January-2014
Tender No.	Engg/DRM/W/BB/2013/36/1 of 18-11-2013
Item / Nature of work	Vikhroli- Provision of one number escalator on platform No.1 Kalyan end landing at Vikhroli
Mode of tender inquiry	Open tender
Date of publication of NIT	18-11-2013
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	27-12-2013
Nos. of tenders received	3 Nos.
Names of parties qualified after technical evaluation	L1) M/s Monica Construction, Ulhasnagar L2) M/s Moona Construction Company, Mumbai L3) M/s Mounas Enterprises, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/8834/2013-14/DPWP/VK/HQ/WR, 23-January-2014
Name of contractor	M/s Monica Construction, Ulhasnagar
Value of contract	₹ 17,47,850.13
Schedule date of completion	22-April-2014

2) Details of contracts concluded during the month of January-2014

Month	2) January-2014
Tender No.	Engg/DRM/W/BB/2013/32/2 of 25-9-2013
Item / Nature of work	Supply of potable drinking water through road tankers (i) at various locations under SSE(Wks) Dadar section (ii) at Matunga W.A. Colony and Matunga Workshop under SSE(Wks) Matunga section (iii) at various locations at Parel Railway Colony, Parel Workshop under SSE(Wks) Parel section
Mode of tender inquiry	Open tender
Date of publication of NIT	25-9-2013
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	31-10-2013
Nos. of tenders received	1 No.
Names of parties qualified after technical evaluation	L1) Snehal Enterprises, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/8820/2013-14/Rev/DR/MTN/PR-W.Supply/HQ/WR, 28-January-2014
Name of contractor	M/s Snehal Enterprises, Mumbai
Value of contract	₹ 1,09,12,500.00
Schedule date of completion	18-January-2015

3) Details of contracts concluded during the month of January-2013

Month	3) January-2014
Tender No.	Engg/DRM/W/BB/2013/31/1 of 23-9-2013
Item / Nature of work	CSTM- Supply of potable drinking water through road tankers under ADEN(W)CSTM (Qty. 250000000 ltrs.)
Mode of tender inquiry	Open tender
Date of publication of NIT	23-9-2013
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	29-10-2013
Nos. of tenders received	3 Nos.
Names of parties qualified after technical evaluation	L1) M/s Karuna Transport, Mumbai L2) M/s Gupta Water Supply Company Private Limited, Mumbai L3) M/s Shree Chandrama Water Supply Company, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/8818/2013-14/Rev/Water Supply/CSTM/WR, 6-January-2014
Name of contractor	M/s Karuna Transport, Mumbai
Value of contract	₹ 98,75,000.00
Schedule date of completion	5-January-2015

4) Details of contracts concluded during the month of January-2013

Month	4) January-2014
Tender No.	Engg/DRM/W/BB/2013/28/5 of 4-9-2013
Item / Nature of work	Karjat-Vithalwadi – Provision of 4.88m wide Foot Over Bridge at CSTM end Karjat and Vithalwadi Stations (Without roof)
Mode of tender inquiry	Open tender
Date of publication of NIT	4-9-2013
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	10-10-2013
Nos. of tenders received	3 Nos.
Names of parties qualified after technical evaluation	L1) M/s Giriraj Civil Developers, Mumbai L2) M/s Jaishankar Construction, Ulhasnagar L3) M/s Mahesh Roopchandani, Solapur
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/8631/R/13-14/Law Book/KJT-VLDI/SE/WR, 14-January-2014
Name of contractor	M/s Giriraj Civil Developers, Mumbai
Value of contract	₹ 1,94,19,802.24
Schedule date of completion	13-January-2015

5) Details of contracts concluded during the month of January-2013

Month	5) January-2014
Tender No.	Engg/DRM/W/BB/2013/33/1 of 7-10-2013
Item / Nature of work	Jungle cleaning including removal and disposal of tree and plants, creepers, besharam and other weeds in track a period of one year in Sr.DEN(SE) jurisdiction
Mode of tender inquiry	Open tender
Date of publication of NIT	7-10-2013
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	12-11-2013
Nos. of tenders received	3 Nos.
Names of parties qualified after technical evaluation	L1) M/s Huda Construction, Navi Mumbai L2) M/s Shree Sai Enterprises, Thane L3) M/s M N Badruddin, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/3001/Estimate/991/SE/WR, 22-January-2014
Name of contractor	M/s Huda Construction, Navi Mumbai
Value of contract	₹ 8,34,989.51
Schedule date of completion	21-January-2015

6) Details of contracts concluded during the month of January-2013

Month	6) January-2014
Tender No.	Engg/DRM/W/BB/2013/33/2 of 7-10-2013
Item / Nature of work	TRR (2.81 km) & CTR (1.55 km) Total 4.36 km on CSTM-PNVL DN & UP HB Line under Sr.DEN(E) section
Mode of tender inquiry	Open tender
Date of publication of NIT	7-10-2013
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	12-11-2013
Nos. of tenders received	4 Nos.
Names of parties qualified after technical evaluation	L1) M/s D K Enterprises, Navi Mumbai L2) M/s Zeenat Construction, Navi Mumbai L3) M/s Vishal Construction, Kalyan L4) M/s K P Enterprises, New panvel
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/TRR/CTR/CSTM-PNVL/E/WR, 13-January-2014
Name of contractor	M/s D K Enterprises, Navi Mumbai
Value of contract	₹ 29,62,936.08
Schedule date of completion	12-July-2014

7) Details of contracts concluded during the month of January-2013

Month	7) January-2014
Tender No.	Engg/DRM/W/BB/2013/29/1 of 12-9-2013
Item / Nature of work	a) Provision of disabled friendly toilet block, water point booking counter at various stations under Sr.DEN(NE) CSTM b) Provision of disabled friendly of S.S. railing in FOB's under Sr.DEN(NE) CSTM
Mode of tender inquiry	Open tender
Date of publication of NIT	12-9-2013
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	18-10-2013
Nos. of tenders received	7 Nos.
Names of parties qualified after technical evaluation	L1) M/s Aarti Enterprises, Kalyan L2) M/s K P Enterprises, Mumbai L3) M/s Rita Construction, Ulhasnagar L4) M/s A H Bhandare, Dombivali L5) M/s Pankaj Engineering, Mumbai L6) M/s R M S Enterprises, Mumbai L7) M/s Mahakali Enterprises, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/8690/8691/LB/NE/WR, 2-January-2014
Name of contractor	M/s Aarti Enterprises, Kalyan
Value of contract	₹ 28,73,092.14
Schedule date of completion	1-July-2014

8) Details of contracts concluded during the month of January-2013

Month	8) January-2014
Tender No.	Engg/DRM/W/BB/2013/31/2 of 30-9-2013
Item / Nature of work	Deep screening by BCM for 37.60 kms and by Manual 3.40 kms (41.00 kms) in Sr.DEN (NE) section
Mode of tender inquiry	Open tender
Date of publication of NIT	30-9-2013
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	29-10-2013
Nos. of tenders received	7 Nos.
Names of parties qualified after technical evaluation	L1) M/s Shree Somnath Transport Service, Thane L2) M/s D K Singh Construction, Navi Mumbai L3) M/s Godavari Industrial Traders, Solapur L4) M/s Avadh Construction, Shahad L5) M/s D T Rathi, Kalyan L6) M/s S D Construction, Kalyan L7) M/s Bhagyashree Constructions, Kalyan
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/Deepscreening/41km/NE/898/DB/NE/WR, 31-January-2014
Name of contractor	M/s Shree Somnath Transport Service, Thane
Value of contract	₹ 1,31,61,050.00
Schedule date of completion	30-January-2015

9) Details of contracts concluded during the month of January-2013

Month	9) January-2014
Tender No.	Engg/DRM/W/BB/2013/30/1 of 19-9-2013
Item / Nature of work	Repairs to RCC slab of Bridge No.34/1, 42/1 on main line and 35/1, 37/1, 41/6, 42/4 and 46/1 on trans harbor line on Sr.DEN(S) section
Mode of tender inquiry	Open tender
Date of publication of NIT	19-9-2013
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	24-10-2013
Nos. of tenders received	6 Nos.
Names of parties qualified after technical evaluation	L1) M/s Mounas Enterprises, Mumbai L2) M/s Stut Probe Technocrates, Mumbai L3) M/s Rahat Enterprises, Thane L4) M/s Raju Construction, Mumbai L5) M/s K P Enterprises, New Panvel L6) M/s Umesh Prasad, Navi Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/8814/13-14/Rev/S/WR, 15-January-2014
Name of contractor	M/s Mounas Enterprises, Mumbai
Value of contract	₹ 19,12,652.38
Schedule date of completion	14-July-2014

Divisional Railway Manager (Wks)
Central Railway, Mumbai CST