

**Details of Tenders Awarded from 01.12.2015 TO 29.02.2016 (Construction Engineering Department)**

(Rupees in crores)

S. No.	1	2	3	4	5	6	7	8	9	10	11	11/A	12	13	14
	Tender No.	Item/Nature of work	Mode of tender inquiry	Dt. Of publication of NIT	Types of bidding (single/two bid system)	Last date of receipt of tender	Nos. of tenders received	Nos. & names of parties qualified after technical evaluation	Nos. & names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluate d L1	Contract No.	Date	Name of contractor	Value of contract Rs/-	Scheduled date of completion of supplies
1	DY.CE(C) GC/IGP/FOB/2015/03/RT	Igatpur-Constn. Of 3.66m wide FOB and dismantling existing FOB from village end to PF No. 2/3 at Nasik end of Igatpur stn.	Open Tender	06-09-2015	Two Packet	15-10-2015	4	N. A.	N.A.	Yes	DY.CE(C) /GC/GP/FOB/L2015 /03/RT	14-12-2015	M/s. Omakar Engineering & Constn. Co.	10.86	13-09-2016
2	DY.CE(c) BSL/02/2015	FLS for 3rd Line Igatpuri-Jalgaon (284 kms)	Open Tender	07-08-2015	Single Tender	15-09-2015	2	N. A.	N.A.	Yes	DY.CE(c) BSL/Rates/1153	08-12-2015	M/s. Hydropneum systems	2.39	07-06-2016
3	CAO(C) 07 of 2015	Earthwork in embankment & cutting alongwith constn. Of surface drain & constn. Of 27 nos. minor bridges casting of 05 nos. post tensioned PSC Slabs for bridges No. 422/4 & 420/1 connection with JL-BSL 3rd line.	Open Tender	03-06-2015	Two Packet	15-07-2015	5	N. A.	N.A.	Yes	EW/187/R /3907	14-01-2016	M/s. Shelke Construction & Yash Builders & Constn. Co. (JV)	15.63	13-07-2017

4	DY.CE(C) GC/VK/R OB/15/01	Vikhroli-Constn. Of substructure for Vikhroli road over bridge in lieu of existing level crossing No. 14 @ km. 22/11-12 in bet. GC-VK stn. On Mumbai Kalyan section.	Open Tender	11-10+2015	Two Packet	17-11-2015	4	N. A.	N.A.	Yes	DY.CE(C) GC/VK/R OB/15/01	19-01-2015	M/s. Radhakrishnan Constn. Co.	1.28	18-01-2017
5	DY.CE(C) NGP/07 of 2015	Construction of ROB (Rly. Portion) at Rajapeth (AMI) in lieu of LC No. S-4 at Kms. 670/15-16 on Badnera-Amravati section	Open Tender	10-09-2015	Single Tender	16-10-2015	6	N. A.	N.A.	Yes	298/AQ/Wks/Raja Peth/ROB	05-01-2016	M/s. R. KAD Construction	5.05	04-07-2017
6	DY.CE(C) BSL/03/15- 16	Dismantling and constn. Of isolated service bld. Structures failling in the alignment of proposed new 3rd line in Jalgaon-Bhusawal section and renovation of DSK (Constn.) store dept. At Bhusawal in connection with Jalgaon-BSL 3rd line.	Open Tender	19-10-2015	Single Tender	27-11-2015	2	N. A.	N.A.	Yes	DY.CE(C) BSL/Rates/1152	11-02-2016	M/s. J. P. Agarwal	11.91	10-08-2016