

**Tender Awarded in the Month of Sept-2017**

<b>SN</b>	<b>Description Detail</b>	<b>Remark</b>
1	e-tender No.	CR-NGP-M-04-DT-26-07-2017
2	Item/Nature of work	On site repairing of rejected empty wagons at loading points in Ghugus and nearby sidings of Ghugus of Nagpur Division for a period of one year
3	Mode of tender enquiry	Open Tender uploaded on website <a href="http://www.ireps.in">www.ireps.in</a>
4	Date of publication of NIT	26.07.2017 on website.
		29.07.2017 in news papers
5	Type of bidding	Single Packet
6	Last date of receipt of tender	29.08.2017 up to 15.00 hrs.
7	Nos. of tenders received	4(Four) nos.
8	Nos. & name of qualified parties after technical evaluation	<b>M/s. Kamran Denting &amp; Penting Works And Contractor, Near VIP Hotel, JJ Road, Bareli, Raisen - 464668</b> ( Other 03 offers with higher rates not evaluated)
9	Nos. & Name of Not qualified parties after technical evaluation.	L-2 M/s. Grewal Associates, Kapurthala- 144601 L-3 M/s. Anandi Construction, Agra- 282004 L-4 M/s. P. Maheshwar Reddy, Hyderabad-500072
10	Whether contract awarded to Lowest/evaluated L-1	Yes, Contract awarded to L-1.
11	LOA No. & date	NGP/M/On site Repairing/17-18 Date: 28.09.2017
12	Name of contractor	<b>M/s. Kamran Denting &amp; Penting Works And Contractor, Raisen -464668</b>
13	Value of contract in Rs.	Rs.17,94,025.00 {Rs. Seventeen lakh, ninety four thousand and twenty five only (including all taxes)}
14	Schedule date of work start	Within 15 days from date of issue of LOA.
15	Actual date of Work start	Not started yet.
16	Schedule date of completion	27.09.2018
17	Reasons for delay if any	Nil

**Sr.DME/NGP**

### Tender Awarded in the Month of Sept-2017

SN	Description Detail	Remark
1	e-tender No.	CR-NGP-M-03-DT-18-07-2017
2	Item/Nature of work	Cleaning of Coaches of trains terminating/originating at Narkher station of Nagpur division for 3 years
3	Mode of tender enquiry	Open Tender uploaded on website <a href="http://www.ireps.in">www.ireps.in</a>
4	Date of publication of NIT	18.07.2017 on website. 21.07.2017 in news papers
5	Type of bidding	Single Packet
6	Last date of receipt of tender	22.08.2017 up to 15.00 hrs.
7	Nos. of tenders received	6(Six) nos.
8	Nos. & name of qualified parties after technical evaluation	<b>M/s. Varun Sales, Opp. Mariya Complex, Near St. John School, Mohan Nagar, Nagpur, 440001</b> ( Other 05 offers with higher rates not evaluated)
9	Nos. & Name of Not qualified parties after technical evaluation.	L-2 M/s. Om Construction, Chandrapur - 442401 L-3 M/s. Royal Enterprises, Betul - 460553 L-4 M/s. Madina Enterprises, Guna – 473226 L-5 M/s. Aadhar Sales, Nagpur – 440016 L-6 M/s. Mahi Electrical & Refrigeration, Jabalpur - 482002
10	Whether contract awarded to Lowest/evaluated L-1	Yes, Contract awarded to L-1.
11	LOANo. & date	NGP/M/Coach Cleaning/NRKR Date: 28.09.2017
12	Name of contractor	<b>M/s. Varun Sales, Opp. Mariya Complex, Near St. John School, Mohan Nagar, Nagpur, 440001</b>
13	Value of contract in Rs.	Rs.9,68,722.56 i.e. Rounded off Rs. 9,68,723.00{Rs. Nine lakh, sixty eight thousand, seven hundred, twenty three only (including all taxes)}
14	Schedule date of work start	Within 15 days from date of issue of LOA.
15	Actual date of Work start	Not started yet.
16	Schedule date of completion	27.09.2020
17	Reasons for delay if any	Nil

**Sr.DME/NGP**