

Sr. No.	Tender Notice No.	Item/Nature of Work	Mode of Tender Enquiry	Dt. Of publication of NIT	Types of bidding (single/ two bid system)	Last date of receipt of tender	Nos. of Tender received	Nos.& names of parties qualified after technical evaluation.	Nos.& names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ evaluated	Contract No. & date.	Name of Contractor	Value of Contract. [Rs.]	Scheduled date of completion of supplies.
Oct-20														
1	38-2020-North dtd.28.07.2020	Repairs to approach road at LC gate at No. 12, 13, 17, 30, 31, 35, 39, 45, 46, 46A, 56, 57A, 58, 62, 63, 71, 74, 76 and 77 in Daund – Manmad section and LC gate No.01 and 03 in Puntamba – Sai Nagar Shirdi section.	Open Tender.	28.07.2020	Single.	31.08.2020	6	1 AP ENTERPRISES-PUNE 2 APESHWAR ENTERPRISES-JALORE 3 RAMESH SOPAN KHARTODE-PUNE 4 JYOTI CONSTRUCTION-SOLAPUR 5 K.K. CONSTRUCTION-AURANGABAD 6 SAI STONE CRUSHER-PUNE	No	Yes	A/ADEN/ANG/Re p. Approach Rd./1099 dtd.16.03.2021	M/s APESHWAR ENTERPRISES-JALORE BY PASS ROAD NEAR KRISHI MANDI, RANIWARA JALORE- 343040 Rajasthan, India	8039341.42	20.04.2021
2	40-2020-North Dtd.21.08.2020	Elimination of manned LC No.22A at Km.296/7-8 between Bhigwan – Jinti Road by providing of RUB of size 6.00 X 6.00m at Km.296/7-8 by cut and cover method in Daund - Solapur section.	Open Tender.	21.08.2020	Single.	21.09.2020	3	1 SHREE CONSTRUCTIONS-SOLAPUR 2 RELIANT BUILDERS-PUNE 3 SUJOY BHOWMIK-SOLAPUR	No	Yes	CR/SUR/Civil/2021/0001 dtd.16.02.2021	Reliant Builders, Pune	22466589.73	21.10.2021
3	42-2020-North Dtd.07.09.2020	Through Ballast Renewal including deep screening by BCM Machine from km 268/0-269/5=1.5km, 272/5-288/0=15.3km, 288/0-296/0=8.0km Total 25km (Up line) at Daund – Mohol section under ADEN(BG)KWV Sub Division.	Open Tender.	07.09.2020	Single.	05.10.2020	2	GODAVARI INDUSTRIAL TRADERS-SOLAPUR SRINIVASA CONSTRUCTION AND SUPPLIERS-AHMEDNAGAR	No	Yes	CR/SUR/Civil/2020/0037 dtd.17.12.2020	Srinivasa Construction and suppliers, ANG	21064130.97	21.10.2021