

CR/BB/SnT/North/2019/57	CR/BB/SnT/North/2019/55	Tender no.
Signaling work for Construction of FOB at Ambernath, Shelu, Bhivpuri and Palasdari (4 Nos.) stations	Signaling work for Construction of FOB at Khadavli, Vasind, Asangaoan, , Shahad, Titwala (5 Nos.) stations	Name of the work
Open Tender	Open Tender	Mode of Tender Enquiry
10/6/2019	13/06/2019	Date of Publication of NIT
Single	Single	Type of Bidding (Single two bid system)
Up to 15.00 hrs. on 11/07/2019	Up to 15.00 hrs. on 16/07/2019	Last date of receipt of tender
Two	Five	Nos. of Teder Received
1) GSA ENTERPRISE-MUMBAI 2) BURBURE AND CHAVAN ENTERPRISES-SOLAPUR	1) CHAMUNDA ENTERPRISES-PALGHAR 2) FAXONICS COMPUTER CORPORATION-THANE 3) BURBURE AND CHAVAN ENTERPRISES-SOLAPUR 4) GSA ENTERPRISE-MUMBAI 5) JS INFOTECH PRIVATE LIMITED-BANGALORE	Nos. & Name of parties qualified after technical evaluation
NIL	NIL	Nos. & Names of parties not qualified after technical evaluation
Yes	Yes	Whether contract awarded to Lowest tenderer/ evaluate
CR/BB/SnT/North/2019/57 dt 22-07-2019	CR/BB/SnT/North/2019/55 dt 31-07-2019	Contract no. & Date
) GSA ENTERPRISE-MUMBAI	CHAMUNDA ENTERPRISES-PALGHAR	Name of Contractor
3149503.37/-	4992527.52/-	Value of Contract
12 Months from the date of issue of LOA	6 Months from the date of issue of LOA	Schedule date of Completion of Supplies & Execution
22/07/2019	31/07/2019	Actual date of start of work
21/07/2020	30/01/2020	Actual date of completion
NIL	NIL	Reasons for delay if any

CR/BB/SnT/North/2019/59	CR/BB/SnT/North/2019/58	Tender no.
"Signaling work in connection with CTR, TRR & TSR work in north section.(pink book item no 435,444)"	Painting of signalling gears in SE section of Mumbai Division.	Name of the work
Open Tender	Open Tender	Mode of Tender Enquiry
14/6/2019	10/6/2019	Date of Publication of NIT
Single	Single	Type of Bidding (Single two bid system)
Up to 15.00 hrs. on 16/07/2019	Up to 15.00 hrs. on 11/07/2019	Last date of receipt of tender
Two	Two	Nos. of Teder Received
1)FAXONICS COMPUTER CORPORATION-THANE2) GSA ENTERPRISE-MUMBAI	1)OM CONSTRUCTION CO.-MUMBAI 2) KRISHNA ENTERPRISES-THANE.	Nos. & Name of parties qualified after technical evaluation
NIL	NIL	Nos. & Names of parties not qualified after technical evaluation
Yes	Yes	Whether contract awarded to Lowest tenderer/ evaluate
CR/BB/SnT/North/2019/59 dt 31-07-2019	CR/BB/SnT/North/2019/58 dt 22-07-2019	Contract no. & Date
FAXONICS COMPUTER CORPORATION-THANE	OM CONSTRUCTION CO.-MUMBAI	Name of Contractor
3388449.10/-	1271719.35/-	Value of Contract
08 Months from the date of issue of LOA	09 Months from the date of issue of LOA	Schedule date of Completion of Supplies & Execution
31/07/2019	22/07/2019	Actual date of start of work
30/03/2020	21/04/2020	Actual date of completion
NIL	NIL	Reasons for delay if any

CR/BB/SnT/Wks/2019/29	CR/BB/SnT/East/2019/28	Tender no.
Hiring of Pick-up van for a period of 16 Months in SSE/SIG/WKS/KYN section of Mumbai Division	Provision of Multiple counter (MSDAC) at various stations in Mumbai division for improving track reliability	Name of the work
Open Tender	Open Tender	Mode of Tender Enquiry
21/05/2019	27/03/2019	Date of Publication of NIT
Single	Single	Type of Bidding (Single two bid system)
Up to 15.00 hrs. on 18/06/2019	Up to 15.00 hrs. on 03/04/2019	Last date of receipt of tender
Two	Three	Nos. of Teder Received
1) BHARAT ENGINEERS-MUMBAI 2) KHANDESHWAR TOWING-MUMBAI	1)SIGTEL AND TELECOMMUNICATION PVT LTD. 2) ONYX TECHNO SYSTEM PRIVATE LIMITED-MUMBAI 3) A R RAIL VIKAS SERVICES PRIVATE LIMITED-MUMBAI	Nos. & Name of parties qualified after technical evaluation
NIL	NIL	Nos. & Names of parties not qualified after technical evaluation
Yes	Yes	Whether contract awarded to Lowest tenderer/ evaluate
CR/BB/SnT/Wks/2019/29 dt 15-07-2019	CR/BB/SnT/East/2019/28 dt 31-07-2019	Contract no. & Date
BHARAT ENGINEERS-MUMBAI	ONYX TECHNO SYSTEM PRIVATE LIMITED-MUMBAI	Name of Contractor
624000	23197804.82/-	Value of Contract
16 Months from the date of issue of LOA	12 Months from the date of issue of LOA	Schedule date of Completion of Supplies & Execution
15/07/2019	31/07/2019	Actual date of start of work
14/11/2020	30/07/2020	Actual date of completion
NIL	NIL	Reasons for delay if any

CR/BB/SnT/North/2019/56	Tender no.
Signalin g work for Construc tion of FOB at Atgaon, Khardi, (2 Nos.) stations	Name of the work
Open Tender	Mode of Tender Enquiry
13/06/2019	Date of Publication of NIT
Single	Type of Bidding (Single two bid system)
Up to 15.00 hrs. on 16/07/2019	Last date of receipt of tender
Four	Nos. of Teder Received
1) FAXONICS COMPUTER CORPORATION-THANE 2) AARAMBHELECTRO ASSOCIATES 3) GSA ENTERPRISE-MUMBAI 4) JS INFOTECH PRIVATE LIMITED-BANGALORE	Nos. & Name of parties qualified after technical evaluation
NIL	Nos. & Names of parties not qualified after technical evaluation
Yes	Whether contract awarded to Lowest tenderer/ evaluate
CR/BB/SnT/North/2019/56 dt 31-07-2019	Contract no. & Date
FAXONICS COMPUTER CORPORATION-THANE	Name of Contractor
1644327.55/-	Value of Contract
6 Months from the date of issue of LOA	Schedule date of Completion of Supplies & Execution
31/07/2019	Actual date of start of work
30/01/2020	Actual date of completion
NIL	Reasons for delay if any