

Details of contracts concluded during the month of February - 2020

Month	February - 2020
Tender No.	CR-DRM(W)BB/2019/56-4 dt. 19-12-2019
Item/Nature of work	A) NDLS : Housekeeping and maintenance of officer's Rest House complex at Thompson Road, New Delhi under ADEN (W) CSMT B) House Keeping and Maintenance of officer's Rest House complex at Jantar Mantar, New Delhi.
Mode of tender inquiry	Open Tender
Date of publication of NIT	19-12-2019
Type of Bidding(Single/Two bid sytem)	Single Bid System
Last date of receipt of tender	13-1-2020
Nos. of tenders received	11
Whether contract awarded to lowest tenderer evaluated L1, If No then give details	No
CA/LOA No. and date	MUMBAI- CST-DIVISION-ENGG / CRDRMWBB-2019-56-4 / 00798280016027 Dated: 20/02/2020
Name of contractor	M/s RUCHITA HOSPITALITY SERVICESMUMBAI, GULMOHAR CHS PARTIKSHA NGR, SION, MUMBAI- 400022
Value of contract	Rs. 47,09,788.63 (Rupees Forty-Seven Lakh Nine Thousand Seven Hundred And Eighty-Eight Rupees And Sixty-Three Paise Only)
Schedule date of completion	19-10-2021

Month	February – 2020
Tender No	CR-DRM(W) BB/2020-1-5 dtd. 2.1.2020
Item/Nature of work	a) Maintenance of station garden by watering, trimming, Cutting & pruning of plants, planted in the garden with cleaning of garbage, spraying insecticides, fertilizing in daily basis uprooting wild growth & rank vegetating from the garden & replacement of dead plants and from Mumbai CST to Kalyan and CSMT to Mankhurd under ADEN[HORT] CSMT. b) Installation & fabrication of fencing for station. Garden. c) Maintenance and beautification of B/ Park garden, GM office garden, GM camp office garden's Lawn, shrubs, flower beds, flower pots by watering, trimming cutting and pruning of plants, lawn, Trees etc. cleaning of garbage, spraying Insecticides, fertilizzering on daily basis uprooting weld growth & rank vegetation from the garden & replacement of dead plant for the period of two years under ADEN[HORT] CSMT.
Mode of tender inquiry	Open Tender
Date of Publication of NIT	2.1.2020
Type of Bidding (Single/Two bid system)	Single bid system
Last date of receipt of tender	24.1.2020 before 11.00
No. of tenders received	02
Whether contract awarded to lowest tenderer evaluated L-1, if no then give details	Yes
C.A.No /LOA No & Dt	MUMBAI- CST-DIVISIONENGG/ CR-DRMWBB-2020-1-5 / 01052430016028 DTD. 20.02.2020.
Name of contractors	M/s HIRAVATI ENTERPRISESMUMBAI. RR Yadav Comp, Andheri East, Mumbai.- 400093, Maharashtra, India
Value of contract	Rs. 2,37,32,542.32 (Rupees Two Crore Thirty-Seven Lakh Thirty-Two Thousand Five Hundred And Forty-Two Rupees And Thirty-Two Paise Only)
Scheduled date of completion	19.02.2022

Month	February 2020
Tender No	CR-DRM(W) BB/2019-48-1 dtd. 06.11.2019
Item/Nature of work	In situ by Reconditioning of CMS crossing by RW-20 Translamic Robotic Welding or similar in Sr.DEN(S) section.
Mode of tender inquiry	Open Tender
Date of Publication of NIT	08.11.2019
Type of Bidding (Single/Two bid system)	Single bid system
Last date of receipt of tender	28.11.2019 before 11.00
No.of tenders received	03
Whether contract awarded to lowest tenderer 0.evaluated L-1, if no then give details	Yes
C.A.No /LOA No & Dt	MUMBAI- CST-DIVISION-ENGG / CR-DRMWBB2019-48-1 / 00841770015683 dated. 14.02.2020.
Name of contractors	M/s ADOR FONTECH LIMITED.-BANGALORE
Value of contract	Rs. 3927000/-
Scheduled date of completion	13.11.2020

Month	February 2020
Tender No	CR-DRM(W) BB/2020-3-1 dtd. 10.1.2020
Item/Nature of work	Balance work of operation and maintenance of water recycling plant at Carnac Bunder under SSE(W) CSMT
Mode of tender inquiry	Open Tender
Date of Publication of NIT	10.1.2020
Type of Bidding (Single/Two bid system)	Single bid system
Last date of receipt of tender	5-2-2020 before 11.00
No.of tenders received	02
Whether contract awarded to lowest tenderer 0.evaluated L-1, if no then give details	Yes
C.A.No /LOA No & Dt	MUMBAI- CST-DIVISION-ENGG / CR-DRMWBB2020-3-1 / 01010820016422 dated. 27.02.2020.
Name of contractors	M/s Various Infra & Research Private Limited – Kota
Value of contract	Rs. 1810933.20
Scheduled date of completion	30.09.2020