

Central Railway

Office of the Divisional Railway Manager

Tender No.	Item/Nature of work	Mode of tender inquiry	Dt. of publication of NIT	Types of bidding (Single/two-bid system)	Last date of receipt of tender
1	2	3	4	5	6
DRM (W) PA/2009/21 of 07.10.2009.	Pune-Mirja section: Saswad- Development of full length additional goods line & development of shunting neck at Saswad Station.	Open Tender	07.10.2009	Single bid system	13.11.2009
DRM (W) PA/2009/26 of 15.12.2009	Pune-Miraj Section: CTR (S) = 4.97 Kms. Between Satara – Shirwade loop lines under ADEN (S) PA.	Open Tender	15.12.2009	Single bid system	22.01.2010
DRM (W) PA/2009/26 of 15.12.2009	Transportation of rails & Sleepers in Pune-Miraj & Miraj- Kolhapur Section.	Open Tender	15.12.2009	Single bid system	22.01.2010
DRM (W) PA/2009/26 of 15.12.2009	Miraj : Provision of shed and infrastructural facilities for homing of 140 T crane and match truck.	Open Tender	15.12.2009	Single bid system	22.01.2010
DRM (W) PA/2009/26 of 15.12.2009	Miraj : Augmentation of coach maintenance washing line.	Open Tender	15.12.2009	Single bid system	22.01.2010
DRM(W) PA/2009/26 of 15.12.2009	Pune-Miraj Section:- Replacement of dilapidated duty bunks under SE(PW)MRJ=13 Nos."	Open Tender	15.12.2009	Single bid system	22.01.2010

nager (Works) Pune, SR. DEN (SOUTH) Section PUNE.

Nos. of tenders received	Nos. & names of parties qualified after technical evaluation	Nos. & names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/Evaluated L1	Acceptance letter No. & date	Name of contractor
7	8	9	10	11	12
2	L1 M/s. Pankaj Fabricators & Engg. Works., Lonavala.	Nil	Yes	AL No.PA/W/Rates/Development of additional line/SSV/ dated 19.04.2010.	L1 M/s. Pankaj Fabricators & Engg. Works., Lonavala.
2	L1 Shri. D. B. Gupta, Pune.	Nil	Yes	AL No.PA/W/Rates/CTR (S)/4.97/ Dated :21.04.2010.	L1 Shri. D. B. Gupta, Pune.
2	L1 M/s. Ghai Enterprises, Pune.	Nil	Yes	AL No.PA/W/Rates/Transportation/PA-MRJ/MRJ-KOP/ Dated :21.04.2010.	L1 M/s. Ghai Enterprises, Pune.
4	L1 Shri. S. Vijaya Gopal, Miraj-416410.	Nil	Yes	AL No.PA/W/Rates/MRJ-Provision of Crane Shed/ dated 21.04.2010	L1 Shri. S. Vijaya Gopal, Miraj-416410.
4	L1 Shri. S. Vijaya Gopal, Miraj-416410.	Nil	Yes	AL No.PA/W/Rates/MRJ/Augmentation/Washing line/ Dated 06.05.2010.	L1 Shri. S. Vijay Gopal, Miraj.
2	L1 M/s. Sahyadri Construction Co; Sangli	Nil	Yes	AL No.PA/WR/South/Duty Bunk/MRJ=13nos./ dated 21.06.2010.	L1 M/s. Sahyadri Construction Co; Sangli

PUNE DIVISION

Value of contract	Scheduled date of completion of supplies.
13	14
Rs. 12,68,372.40	18.08.2010.
Rs. 26,97,655.64	20.09.2010
Rs. 15,66,580.00	20.09.2010
Rs. 81,99,214.08	20.12.2010.
Rs. 53,31,549.62	05.11.2010
Rs. 50,26,464.29	20.11.2010