

1) Details of contracts concluded during the month of March-2011

Month	1) March-2011
Tender No.	Engg/DRM/W/BB/2010/29/4 of 15-October-2010
Item / Nature of work	CSTM- Resurfacing of platform number 18 with Kotah Stone
Mode of tender inquiry	Open tender
Date of publication of NIT	15-October-2010
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	19-November-2010
Nos. of tenders received	8 Nos.
Names of parties qualified after technical evaluation	L1) M/s Supreme Construction, Navi Mumbai L2) M/s Pioneer Construction, Mumbai L3) M/s Amol Construction, Navi Mumbai L4) M/s R K Mishra And Sons, Mumbai L5) M/s Bajarang Construction, Thane L6) M/s Raj Associates, Thane L7) M/s Jagdish Furniture Company, Mumbai L8) M/s Kamla Construction, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/8293-R/10-11/DPWP/CSTM/WR, 16-March-2011
Name of contractor	M/s Supreme Construction, Navi Mumbai
Value of contract	Rs 98,30,506/-
Schedule date of completion	15-November-2011

2) Details of contracts concluded during the month of March-2011

Month	2) March-2011
Tender No.	Engg/DRM/W/BB/2010/22/4 of 9-August-2010
Item / Nature of work	Kalwa- Major improvement to Kalwa Colony i.e. replacement of water supply arrangement, improvement to roads and replacement of doors, windows, improvement to flooring etc.
Mode of tender inquiry	Open tender
Date of publication of NIT	9-August-2010
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	14-September-2010
Nos. of tenders received	8 Nos.
Names of parties qualified after technical evaluation	L1) M/s Ratansingh And Brothers, Mumbai L2) M/s Jai Construction Company, Thane L3) M/s M S Mistry And Company, Mumbai L4) M/s Motiram Budharmal, Ulhasnagar L5) M/s Shree Ganesh Construction, Thane L6) M/s Mahesh Roopchandani, Solapur L7) M/s J M Manwani, Ulhasnagar L8) M/s R P Enterprises, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/8328/10-11/WP/KLV/WR, 17-March-2011
Name of contractor	M/s Ratansingh And Brothers, Mumbai
Value of contract	Rs 2,59,98,813/-
Schedule date of completion	16-January-2012

3) Details of contracts concluded during the month of March-2011

Month	3) March-2011
Tender No.	Engg/DRM/W/BB/2010/30/2 of 9-November-2010
Item / Nature of work	Deep screening by BCM on up road from km 81/0 to 90/6 km between BVS-VGI section under ADEN(T) Kalyan in Sr,DEN (SE) Section
Mode of tender inquiry	Open tender
Date of publication of NIT	9-November-2010
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	15-December-2010
Nos. of tenders received	4 Nos.
Names of parties qualified after technical evaluation	L1) M/s Avadh Construction, Kalyan L2) M/s Sagar Construction, Mumbai L3) M/s Bhagyashree Enterprises, Kalyan L4) M/s D K Singh Construction, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/Deep screen.BCM/BVS-VGI/SE/WR, 25-March-2011
Name of contractor	M/s Avadh Construction, Kalyan
Value of contract	Rs 43,63,297/-
Schedule date of completion	24-September-2011

4) Details of contracts concluded during the month of March-2011

Month	4) March-2011
Tender No.	Engg/DRM/W/BB/2011/2/3 of 19-January-2011
Item / Nature of work	Desilting of drains, culverts / bridges and removal of garbage muck, debris, kachara and night soil etc. thrown by the outsiders on section under ADEN(T)Byculla
Mode of tender inquiry	Open tender
Date of publication of NIT	18-January-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	23-February-2011
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) M/s Ladhaji Corporation, Mumbai L2) M/s Akanchha Construction, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/Desilting/BY/Deposit/S/WR, 25-March-2011
Name of contractor	M/s Ladhaji Corporation, Mumbai
Value of contract	Rs 53,44,470/-
Schedule date of completion	24-March-2012

5) Details of contracts concluded during the month of March-2011

Month	5) March-2011
Tender No.	Engg/DRM/W/BB/2010/28/3 of 7-10-2010
Item / Nature of work	Supplying and stacking of machine crushed stone ballast as per revised specification IRS GE-1 of June'04, loading and unloading into hoppers at Turbhe Depot under Sr.DEN(S) section
Mode of tender inquiry	Open tender
Date of publication of NIT	7-10-2010
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	11-11-2011
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) M/s Shree Krushna Construction, Mumbai L2) M/s K H Thakur, New Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/Ballast/Turbhe/S/WR, 26-March-2011
Name of contractor	M/s Shree Krushna Construction, Mumbai
Value of contract	Rs 2,95,34,418/-
Schedule date of completion	15-March-2012

6) Details of contracts concluded during the month of March-2011

Month	6) March-2011
Tender No.	Engg/DRM/W/BB/2010/30/1 of 9-11-2010
Item / Nature of work	Jacketing and raising of abutments of existing 1/4-57m Bridge No.16/1, Kurla Carshed Nallah (for jacketing work)
Mode of tender inquiry	Open tender
Date of publication of NIT	10-11-2010
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	15-12-2010
Nos. of tenders received	4 Nos.
Names of parties qualified after technical evaluation	L1) M/s Mounas Enterprises, Mumbai L2) M/s Akanchha Construction, Mumbai L3) M/s Palak Construction, Mumbai L4) M/s Ajaipal Mangal And Company, Thane
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/Br.16/1/Depositwork/S/WR, 15-March-2011
Name of contractor	M/s Mounas Enterprises, Mumbai
Value of contract	Rs 48,19,349/-
Schedule date of completion	14-March-2012

7) Details of contracts concluded during the month of March-2011

Month	7) March-2011
Tender No.	Engg/DRM/W/BB/2010/28/2 of 7-10-2010
Item / Nature of work	Deep screening of track by BCM on Sr.DEN (South) section
Mode of tender inquiry	Open tender
Date of publication of NIT	7-10-2010
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	11-11-2010
Nos. of tenders received	3 Nos.
Names of parties qualified after technical evaluation	L1) M/s D K Singh Construction, Navi Mumbai L2) M/s Akanchha Construction, Mumbai L3) M/s Godavari Industrial Traders, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/D/screening/FWP/S/WR, 14-March-2011
Name of contractor	M/s D K Singh Construction, Navi Mumbai
Value of contract	Rs 1,44,87,013/-
Schedule date of completion	13-Nov-2011

Divisional Railway Manager (Wks)
Central Railway, Mumbai CST