

1) Details of contracts concluded during the month of May-2011

Month	1) May-2011
Tender No.	Engg/DRM/W/BB/2011/6/1 of 16-March-2011
Item / Nature of work	a) House Keeping and maintenance of officers Rest House Complex at Cuffe Parade at Badwar Park b) House Keeping and maintenance of officers Rest House Complex on 4th and 5th floor of Parcel Office Building at CST Mumbai
Mode of tender inquiry	Open tender
Date of publication of NIT	16-March-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	7-April-2011
Nos. of tenders received	5 Nos.
Names of parties qualified after technical evaluation	L1) M/s Kalpatarus Hospitality And Facility Management Services Pvt Ltd, Mumbai L2) M/s Vaishno Caterers, Navi Mumbai L3) M/s Peyush Traders, Kalyan L4) M/s Hotel Madhav, Mumbai L5) M/s Kumar Associates International, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	No
CA / LOA No. & date	BB/W/8412/8409/10-11/Rev/Housekeeping/CSTM/WR, 9-May-2011
Name of contractor	M/s Kalpatarus Hospitality And Facility Management Services Pvt Ltd, Mumbai
Value of contract	Rs 21,74,386/-
Schedule date of completion	8-May-2013

2) Details of contracts concluded during the month of May-2011

Month	2) May-2011
Tender No.	Engg/DRM/W/BB/2010/22/5 of 9-August-2010
Item / Nature of work	Parel- Major improvement to Parel Colony i.e. replacement of water supply arrangement, improvement to roads and replacement of doors, windows, improvement to flooring etc.
Mode of tender inquiry	Open tender
Date of publication of NIT	9-August-2010
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	14-September-2010
Nos. of tenders received	7 Nos.
Names of parties qualified after technical evaluation	L2) M/s M S Mistry and Company, Mumbai L3) M/s Ratansingh and Brothers, Mumbai L4) M/s Mahesh Roopchandani, Solapur L5) M/s Sai Construction and Engineering, Mumbai L6) M/s Jai Constuction Company, Thana L7) M/s Opera Project Pvt Ltd, Mumbai
Names of parties not qualified after technical evaluation	L1) M/s Pruthvi Construction, Mumbai
Whether contract awarded to lowest tenderer evaluated L1	No
CA / LOA No. & date	BB/W/8327/10-11/WP/PR/HQ/WR, 23-May-2011
Name of contractor	M/s M S Mistry and Company, Mumbai
Value of contract	Rs 4,53,67,505/-
Schedule date of completion	22-May-2012

3) Details of contracts concluded during the month of May-2011

Month	3) May-2011
Tender No.	Engg/DRM/W/BB/2010/36/5 of 9-August-2010
Item / Nature of work	Vidhyavihar- Provision of 5M wide FOB along with over head booking office at CSTM end at VVH
Mode of tender inquiry	Open tender
Date of publication of NIT	27-Desember-2010
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	1-February -2010
Nos. of tenders received	3 Nos.
Names of parties qualified after technical evaluation	L1) M/s Sai Project, Mumbai L2) M/s Shah Engineering, Mumbai L3) M/s J Sons Company Ltd, Meerut
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/8361/10-11/MMRDA/VVH/HQ/WR, 23-May-2011
Name of contractor	M/s Sai Project, Mumbai
Value of contract	Rs 2,69,21,177/-
Schedule date of completion	22-January-2012

4) Details of contracts concluded during the month of May-2011

Month	4) May-2011
Tender No.	Engg/DRM/W/BB/2011/3/3 of 3-February-2011
Item / Nature of work	a) Provision of standard height gauge at RUBs under Sr.DEN(S) section (Vithawa and Mukund RUB) b) Replacement of nonstandard height gauge by RDSOs at standard height gauge level crossing on CSTM-KYN section
Mode of tender inquiry	Open tender
Date of publication of NIT	3-February-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	8-March-2011
Nos. of tenders received	4 Nos.
Names of parties qualified after technical evaluation	L1) M/s Vikas Yadav, Thane L2) M/s S S Enterprises, Mumbai L3) M/s Shiva Enterprises, Thane L4) M/s Kohli Builders, Ambarnath
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/height-gauge/S/WR, 30-May-2011
Name of contractor	M/s Vikas Yadav, Thane
Value of contract	Rs 34,69,727/-
Schedule date of completion	29-September-2011

5) Details of contracts concluded during the month of May-2011

Month	5) May-2011
Tender No.	Engg/DRM/W/BB/2010/15/4 of 13-May-2010
Item / Nature of work	a) Thane- Reconstruction of Kalyan end footpath slab of ROB over Eastern Express Highway at KM 31/12-13 on CSTM-KYN section b) Mumbra- Repairs to footpath slab, parapet wall, deck slab, etc. of ROB at km 39/1-2 and Arch ROB at 37/2-3 (Main line) on Thane-Pune Road at Mumbra
Mode of tender inquiry	Open tender
Date of publication of NIT	14-May-2010
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	8-June-2010
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) M/s Mounas Enterprise, Mumbai L2) M/s Prince Construction Company, Kalyan
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/8314/8313/10-11/Deposit/TMC/WR, 27-May-2011
Name of contractor	M/s Mounas Enterprise, Mumbai
Value of contract	Rs 43,84,720/-
Schedule date of completion	26-September-2011

6) Details of contracts concluded during the month of April-2011

Month	6) April-2011
Tender No.	Engg/DRM/W/BB/2010/36/4 of 27-December-2010
Item / Nature of work	Mazgaon- Heavy repairs to RB/III/3, 4 and 5 quarters at Mazgaon
Mode of tender inquiry	Open tender
Date of publication of NIT	27-December-2010
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	1-February-2011
Nos. of tenders received	5 Nos.
Names of parties qualified after technical evaluation	L1) M/s Y K Mistry and Company, Mumbai L2) M/s Deep Decors, Mumbai L3) M/s Tulsi Enterprises, Kalyan L4) M/s M S Mistry and Company, Mumbai L5) M/s R K Mishra and Sons, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/7086/08-09/Rev/MZN/HQ/WR, 15-April-2011
Name of contractor	M/s Y K Mistry and Company, Mumbai
Value of contract	Rs 1,34,92,876/-
Schedule date of completion	15-April-2011

7) Details of contracts concluded during the month of May-2011

Month	7) May-2011
Tender No.	Engg/DRM/W/BB/2011/1/2 of 3-January-2011
Item / Nature of work	A) Replacement of existing corroded channel sleeper with new galvanized channel sleepers on viaduct No.2 and 3 on Kalyan Lonavala section B) Replacement of existing corroded channel sleeper of Br. No. 47.2 on DW BSR section and replacement of existing Bridge timbers with galvanized steel channel sleepers on TATA Br.No. 121/1 on Kalyan Lonavala section.
Mode of tender inquiry	Open tender
Date of publication of NIT	4-January-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	8-February-2011
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) M/s Rawatsons Engineers Pvt Ltd, Kolkata L2) M/s Eastern Hardware Mart, Kolkata
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/8367/8368/10-11/LB/Channel sleeper/SE/WR, 6-May-2011
Name of contractor	M/s Rawatsons Engineers Pvt Ltd, Kolkata
Value of contract	Rs 1,16,66,678/-
Schedule date of completion	5-October-2011

8) Details of contracts concluded during the month of May-2011

Month	8) May-2011
Tender No.	Engg/DRM/W/BB/2010/33/2 of 2-December-2010
Item / Nature of work	Desilting of drains, culverts, bridges and removal of garbage, muck, debris, kachara and night soil etc. thrown by the outsiders under ADEN(M)Mankhurd
Mode of tender inquiry	Open tender
Date of publication of NIT	2-December-2010
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	6-January-2011
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) M/s Dilip Construction, New Mumbai L2) M/s Huda Construction, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/Desilting/MNKD/East/WR, 31-May-2011
Name of contractor	M/s Dilip Construction, New Mumbai
Value of contract	Rs 27,82,062/-
Schedule date of completion	30-May-2012

9) Details of contracts concluded during the month of May-2011

Month	9) May-2011
Tender No.	Engg/DRM/W/BB/2010/35/1 of 22-December-2010
Item / Nature of work	Hiring of truck capacity of 10MT, 4MT and 1MT for transportation of P-way and non P-way materials in Mumbai Division
Mode of tender inquiry	Open tender
Date of publication of NIT	22-December-2010
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	25-January-2011
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) M/s Vikas Yadav, Thane L2) M/s Sandeep Transport, Pune
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/hiring truck/Revenue/S/WR, 6-May-2011
Name of contractor	M/s Vikas Yadav, Thane
Value of contract	Rs 1,11,30,720/-
Schedule date of completion	5-May-2012

Divisional Railway Manager (Wks)
Central Railway, Mumbai CST