

1) Details of contracts concluded during the month of August-2011

Month	1) August-2011
Tender No.	Engg/DRM/W/BB/2011/17/4 of 16-June-2011
Item / Nature of work	Thane- Provision of 12m wide FOB at middle of TNA Station
Mode of tender inquiry	Open tender
Date of publication of NIT	16-June-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	21-July-2011
Nos. of tenders received	4 Nos.
Names of parties qualified after technical evaluation	L1) M/s Maharashtra Steel Fabricators And Erectors, Thane L2) M/s Sai Project, Mumbai L3) M/s J Sons Company Limited, Meerut L4) M/s Das Offshore Engineering Pvt Ltd, Navi Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/8364/R/10-11/MMRDA/TNA/HQ/WR, 1-August-2011
Name of contractor	M/s Maharashtra Steel Fabricators And Erectors, Thane
Value of contract	Rs 4,36,39,548/-
Schedule date of completion	30-June-2012

2) Details of contracts concluded during the month of August-2011

Month	2) August-2011
Tender No.	Engg/DRM/W/BB/2011/9/2 of 8-April-2011
Item / Nature of work	Laying of additional track in connection with provision of additional handling line for container corporation at Turbhe
Mode of tender inquiry	Open tender
Date of publication of NIT	8-April-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	13-May-2011
Nos. of tenders received	1 No.
Names of parties qualified after technical evaluation	L1) M/s Zeenat Construction, Navi Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/CONCOR/Deposit/S/WR, 2-August-2011
Name of contractor	M/s Zeenat Construction, Navi Mumbai
Value of contract	Rs 19,52,388/-
Schedule date of completion	1-October-2011

3) Details of contracts concluded during the month of August-2011

Month	3) August-2011
Tender No.	Engg/DRM/W/BB/2011/9/3 of 8-April-2011
Item / Nature of work	CSTM- Supply of Potable drinking water through road tankers under ADEN(W)CSTM
Mode of tender inquiry	Open tender
Date of publication of NIT	8-April-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	13-May-2011
Nos. of tenders received	3 Nos.
Names of parties qualified after technical evaluation	L1) M/s Karuna Transport, Mumbai L2) M/s Usha Transport Service, Mumbai L3) M/s Gupta Water Supply Co. Pvt Ltd, Mumbai
Names of parties not qualified after technical evaluation	M/s Karuna Transport, Mumbai
Whether contract awarded to lowest tenderer evaluated L1	No
CA / LOA No. & date	BB/W/8415/10-11/Rev/CSTM/Water/WR, 8-August-2011
Name of contractor	M/s Usha Transport Service, Mumbai
Value of contract	Rs 62,30,550/-
Schedule date of completion	7-August-2012

4) Details of contracts concluded during the month of August-2011

Month	4) August-2011
Tender No.	Engg/DRM/W/BB/2011/6/5 of 16-March-2011
Item / Nature of work	a) Mazgaon- Supply of potable drinking water through road tankers at MZN Railway Colony and Byculla station under SSE(W)BY b) MZN Loco shed- Supply of potable drinking water by road tankers at MZN loco shed under SSE(W) Byculla section
Mode of tender inquiry	Open tender
Date of publication of NIT	16-March-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	7-April-2011
Nos. of tenders received	3 Nos.
Names of parties qualified after technical evaluation	L1) M/s Gupta Water Supply Company Pvt Ltd, Mumbai L2) M/s Karuna Transport, Mumbai L3) M/s Usha Transport Service, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/8277/8272/09-10/Rev/MZN/Wr, 3-August-2011
Name of contractor	M/s Gupta Water Supply Company Pvt Ltd, Mumbai
Value of contract	Rs 33,52,128/-
Schedule date of completion	2-August-2012

5) Details of contracts concluded during the month of August-2011

Month	5) August-2011
Tender No.	Engg/DRM/W/BB/2011/6/7 of 16-March-2011
Item / Nature of work	a) Construction/Renovation of CCTV Rooms at CSTM, LTT, CLA, DR, TNA and KYN (Construction new room at LTT, DR, CLA and KYN and Renovation of existing room at CSTM and TNA station) b) Construction of 17 Nos. Dog Kennel and Handler room (8 Nos. at CSTM, 2 Nos. at DR, 3 Nos. at LTT, 2 Nos. at TNA, 2 Nos. at KYN)
Mode of tender inquiry	Open tender
Date of publication of NIT	16-March-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	21-April-2011
Nos. of tenders received	1 No.
Names of parties qualified after technical evaluation	L1) M/s Shah Engineers, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/N/Tele/ISS/2010-11/HQ/WR, 12-August-2011
Name of contractor	M/s Shah Engineers, Mumbai
Value of contract	Rs 87,84,726/-
Schedule date of completion	11-February-2012

6) Details of contracts concluded during the month of August-2011

Month	6) August-2011
Tender No.	Engg/DRM/W/BB/2011/8/3 of 1-April-2011
Item / Nature of work	Igatpuri- Complete track renewal work with PQRS on km 86/0-89/0 = 3 km Down North East Road with 60 kg sleepers and km 79 to 83 = 4 km UP North East Road Kalyan-Igatpuri section and Deep screening by BCM between Diva-Vasai Road under Sr.DEN(NE) section including Civil Works
Mode of tender inquiry	Open tender
Date of publication of NIT	1-April-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	6-May-2011
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) M/s Godawari Industrial Traders, Solapur L2) M/s S D Construction, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/PB/120/10-11/218/11-12 NE/WR, 16-August-2011
Name of contractor	M/s Godawari Industrial Traders, Solapur
Value of contract	Rs 2,22,26,854/-
Schedule date of completion	15-June-2012

7) Details of contracts concluded during the month of August-2011

Month	7) August-2011
Tender No.	Engg/DRM/W/BB/2011/9/1 of 8-April-2011
Item / Nature of work	Maintenance of station gardens of North East section from Shahad to Igatpuri by watering, trimming, cutting and pruning of plants planted in the garden with cleaning, garbage, spraying insecticides, fertilizing on daily basis uprooting wild growth and vegetation from the garden and replacement of dead plants etc. under DEN(Hort) CSTM
Mode of tender inquiry	Open tender
Date of publication of NIT	8-April-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	13-May-2011
Nos. of tenders received	3 Nos.
Names of parties qualified after technical evaluation	L1) M/s Kwality Seeds & Nursery, Thane L2) M/s Muskan Enterprises, Kalyan L3) M/s Saiyog Enterprises, Kalyan
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/8354/Est/Hort/10-11/Rev/WR, 4-August-2011
Name of contractor	M/s Kwality Seeds & Nursery, Thane
Value of contract	Rs 13,29,982/-
Schedule date of completion	3-November-2011

8) Details of contracts concluded during the month of August-2011

Month	8) August-2011
Tender No.	Engg/DRM/W/BB/2011/14/2 of 19-May-2011
Item / Nature of work	Annual sectional contract for all works and supply of material other than timber items for all Workshops under DEN (HQ) CSTM section
Mode of tender inquiry	Open tender
Date of publication of NIT	19-May-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	23-June-2011
Nos. of tenders received	3 Nos.
Names of parties qualified after technical evaluation	L1) M/s Prince Construction, Kalyan L2) M/s K B Enterprises, Mumbai L3) M/s R T Enterprises, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/ASC/11-12/W/Shop/DEN/HQ/WR, 30-August-2011
Name of contractor	M/s Prince Construction, Kalyan
Value of contract	Rs 52,99,055/-
Schedule date of completion	30-June-2012

9) Details of contracts concluded during the month of August-2011

Month	9) August-2011
Tender No.	Engg/DRM/W/BB/2011/6/6 of 16-March-2011
Item / Nature of work	a) House keeping and maintenance of officers Rest House Complex at Nirmal Park and Dadar Holiday Home under ADEN(W)Byculla South b) House Keeping and maintenance of officers Rest House at Barkely Place Class IV Rest House at Byculla and Cancer Patient Rest House at Mazgaon under ADEN(W)Byculla 'S'
Mode of tender inquiry	Open tender
Date of publication of NIT	16-March-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	7-April-2011
Nos. of tenders received	5 Nos.
Names of parties qualified after technical evaluation	L1) M/s Sant Shiromani Rohidas Berojgar Seva Sahakari Sansta LTD L2) M/s Kalptaru Hospitality & Facility Management Services Pvt Ltd L3) M/s N Kumar Associates International, Mumbai L4) M/s Peyush Traders, Kalyan L5) M/s Hotel Madhav, Puna
Names of parties not qualified after technical evaluation	M/s Sant Shiromani Rohidas Berojgar Seva Sahakari Sansta LTD
Whether contract awarded to lowest tenderer evaluated L1	No
CA / LOA No. & date	BB/W/8411/8413/Rev/HK/ORH/DR/BY/MZN/HQ/WR, 30-August-11
Name of contractor	M/s Kalptaru Hospitality & Facility Management Services Pvt Ltd
Value of contract	Rs 31,82,353/-
Schedule date of completion	29-August-2012

Divisional Railway Manager (Wks)
Central Railway, Mumbai CST