

1) Details of contracts concluded during the month of September-2011

Month	1) September-2011
Tender No.	Engg/DRM/W/BB/2011/14/4 of 19-May-2011
Item / Nature of work	Annual sectional contract for all works and supply of material other than timber items for CST Station and GM Bunglow under DEN CSTM section
Mode of tender inquiry	Open tender
Date of publication of NIT	19-May-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	23-June-2011
Nos. of tenders received	3 Nos.
Names of parties qualified after technical evaluation	L1) M/s Raj Associates, Thane L2) M/s Supreme Construction, Navi Mumbai L3) M/s Shree Jagdish Furniture Company, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/Zone/11-12/Service Bldg/CSTM/WR, 5-September-2011
Name of contractor	M/s Raj Associates, Thane
Value of contract	Rs 62,29,800/-
Schedule date of completion	30-June-2012

2) Details of contracts concluded during the month of September-2011

Month	2) September-2011
Tender No.	Engg/DRM/W/BB/2011/14/5 of 19-May-2011
Item / Nature of work	Annual sectional contract for all works and supply of material other than timber items for all Staff Quarters (Budhwar Park etc.) under DEN CSTM section
Mode of tender inquiry	Open tender
Date of publication of NIT	19-May-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	23-June-2011
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) M/s Radhakrishan Construction Company, Mumbai L2) M/s Om Laxmi Enterprise, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/Zone/2011-12/Budhwar Park/WR, 12-September-2011
Name of contractor	M/s Radhakrishan Construction Company, Mumbai
Value of contract	Rs 54,54,907/-
Schedule date of completion	30-June-2012

3) Details of contracts concluded during the month of September-2011

Month	3) September-2011
Tender No.	Engg/DRM/W/BB/2011/11/4 of 3-May-2011
Item / Nature of work	a) Vikhroli- Raising and resurfacing of platform No.3 at Vikhroli Station b) Ghatkopar- Raising and resurfacing of platform No.3 at Ghatkopar Station c) Ghatkopar- Replacement of damaged over head tank
Mode of tender inquiry	Open tender
Date of publication of NIT	3-May-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	7-June-2011
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) M/s K P Construction Company, Thane L2) M/s Anand Enterprises, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	No
CA / LOA No. & date	BB/W/8435/8436/11-12/DPWP/Rev/VK/GC/HQ/WR, 12-September-2011
Name of contractor	M/s Anand Enterprises, Mumbai
Value of contract	Rs 1,00,95,686/-
Schedule date of completion	11-March-2012

4) Details of contracts concluded during the month of September-2011

Month	4) September-2011
Tender No.	Engg/DRM/W/BB/2011/14/9 of 19-May-2011
Item / Nature of work	Annual sectional contract for all works and supply of material other than timber items for all Service Building under Sr.DEN (E) CSTM section
Mode of tender inquiry	Open tender
Date of publication of NIT	19-May-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	23-June-2011
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) M/s J M Manwani, Ulhasnagar L2) M/s Pushpak Construction Company, Ulhasnagar
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/ASC/Service Bldg/E/WR, 9-September-2011
Name of contractor	M/s J M Manwani, Ulhasnagar
Value of contract	Rs 59,65,450/-
Schedule date of completion	30-June-2012

5) Details of contracts concluded during the month of September-2011

Month	5) September-2011
Tender No.	Engg/DRM/W/BB/2011/14/10 of 19-May-2011
Item / Nature of work	Annual sectional contract for all works and supply of material other than timber items for all Staff Quarters under Sr.DEN (E) CSTM section
Mode of tender inquiry	Open tender
Date of publication of NIT	19-May-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	23-June-2011
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) M/s Umesh Prasad, Navi Mumbai L2) M/s J M Manwani, Ulhasnagar
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/ASC/Staff Qtrs/E/WR, 8-September-2011
Name of contractor	M/s Umesh Prasad, Navi Mumbai
Value of contract	Rs 57,04,550/-
Schedule date of completion	30-June-2012

6) Details of contracts concluded during the month of September-2011

Month	6) September-2011
Tender No.	Engg/DRM/W/BB/2011/14/3 of 19-May-2011
Item / Nature of work	Annual sectional contract for all works and supply of material other than timber items for all Staff Quarters under DEN (HQ) CSTM section
Mode of tender inquiry	Open tender
Date of publication of NIT	19-May-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	23-June-2011
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) M/s K B Enterprises, Mumbai L2) M/s Tristar Associates, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/ASC/2011-12/Staff Qtrs/DEN(HQ)/WR, 12-September-2011
Name of contractor	M/s K B Enterprises, Mumbai
Value of contract	Rs 93,78,419/-
Schedule date of completion	30-June-2012

7) Details of contracts concluded during the month of September-2011

Month	7) September-2011
Tender No.	Engg/DRM/W/BB/2011/14/1 of 19-May-2011
Item / Nature of work	Annual sectional contract for all works and supply of material other than timber items for all Service Building (Excluding Workshops) under DEN (HQ) CSTM section
Mode of tender inquiry	Open tender
Date of publication of NIT	19-May-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	23-June-2011
Nos. of tenders received	1 No.
Names of parties qualified after technical evaluation	L1) M/s Umesh Prasad, Navi Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/ASC/2011-12/Service Bldg/DEN(HQ)/WR, 12-September-2011
Name of contractor	M/s Umesh Prasad, Navi Mumbai
Value of contract	Rs 62,27,594/-
Schedule date of completion	30-June-2012

8) Details of contracts concluded during the month of September-2011

Month	8) September-2011
Tender No.	Engg/DRM/W/BB/2011/11/3 of 3-May-2011
Item / Nature of work	a) Thane- Replacement of existing narrow staircase with wider staircase on Platform No.2 along with staircase connection on platform No.1 with existing FOB on CSTM end b) Thane- Relocation of booking office to decongest the concourse at Thane (West)
Mode of tender inquiry	Open tender
Date of publication of NIT	3-May-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	7-June-2011
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) M/s K P Construction Company, Thane L2) M/s A K Construction Company, Kalyan
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	No
CA / LOA No. & date	BB/W/8439/11-12/10-11/DPWP/TNA/HQ/WR, 26-September-2011
Name of contractor	M/s A K Construction Company, Kalyan
Value of contract	Rs 80,84,728/-
Schedule date of completion	25-March-2012

9) Details of contracts concluded during the month of September-2011

Month	9) September-2011
Tender No.	Engg/DRM/W/BB/2011/14/12 of 19-May-2011
Item / Nature of work	Annual sectional contract for all works and supply of material other than timber items for all Staff Quarters under Sr.DEN (SE) CSTM section
Mode of tender inquiry	Open tender
Date of publication of NIT	19-May-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	23-June-2011
Nos. of tenders received	4 Nos.
Names of parties qualified after technical evaluation	L1) M/s J M Manwani, Ulhasnagar L2) M/s Vibhuti Construction, Kalyan L3) M/s L T Enterprises, Ulhasnagar L4) M/s Narendra R Israni, Kalyan
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/ASC/11-12/Staff Qtrs/SE/WR, 30-September-2011
Name of contractor	M/s J M Manwani, Ulhasnagar
Value of contract	Rs 53,67,442/-
Schedule date of completion	30-June-2012

10) Details of contracts concluded during the month of September-2011

Month	10) September-2011
Tender No.	Engg/DRM/W/BB/2011/14/11 of 19-May-2011
Item / Nature of work	Annual sectional contract for all works and supply of material other than timber items for all Service Building under Sr.DEN (SE) CSTM section
Mode of tender inquiry	Open tender
Date of publication of NIT	19-May-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	23-June-2011
Nos. of tenders received	4 Nos.
Names of parties qualified after technical evaluation	L1) M/s J M Manwani, Ulhasnagar L2) M/s Om Construction, Badlapur L3) M/s Vibhuti Construction, Kalyan L4) M/s Narendra R Israni, Kalyan
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/ASC/11-12/Service Bldg/SE/WR, 30-September-2011
Name of contractor	M/s J M Manwani, Ulhasnagar
Value of contract	Rs 53,44,932/-
Schedule date of completion	30-June-2012

11) Details of contracts concluded during the month of September-2011

Month	11) September-2011
Tender No.	Engg/DRM/W/BB/2011/8/1 of 1-April-2011
Item / Nature of work	Lonavala- Proposed Toilet on platform at Kelavali, Dolvali and Lowjee under ADEN(N)LNL
Mode of tender inquiry	Open tender
Date of publication of NIT	1-April-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	6-May-2011
Nos. of tenders received	6 Nos.
Names of parties qualified after technical evaluation	L1) M/s H M Construction, Khopoli L2) M/s Om Construction, Badlapur L3) M/s Naseema Developers, Khopoli L4) M/s Vibhuti Construction, Kalyan L5) M/s K S Vazirani, Kalyan L6) M/s Rita Construction, Ulhasnagar
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/8424/11-12/DPWP/LNL/SE/WR, 9-September-2011
Name of contractor	M/s H M Construction, Khopoli
Value of contract	Rs 13,13,269/-
Schedule date of completion	8-Novembur-2011

12) Details of contracts concluded during the month of September-2011

Month	12) September-2011
Tender No.	Engg/DRM/W/BB/2011/17/2 of 16-June-2011
Item / Nature of work	Releasing of broken / seized screws from SEJ / Jammed rail screw under Sr.DEN (SE) CSTM section
Mode of tender inquiry	Open tender
Date of publication of NIT	16-June-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	21-July-2011
Nos. of tenders received	4 Nos.
Names of parties qualified after technical evaluation	L1) M/s H I Pandit, Jalgaon L2) M/s R K Enterprises, Bhopal L3) M/s Track Bonds, Muradabad L4) M/s Girish Construction, Kalyan
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/3001/Estimate/871/SE/WR, 9-September-2011
Name of contractor	M/s H I Pandit, Jalgaon
Value of contract	Rs 4,51,902/-
Schedule date of completion	8-January-2012

13) Details of contracts concluded during the month of September-2011

Month	13) September-2011
Tender No.	Engg/DRM/W/BB/2011/14/7 of 19-May-2011
Item / Nature of work	Annual sectional contract for all works and supply of material other than timber items for all Service Building under Sr.DEN (NE) CSTM section
Mode of tender inquiry	Open tender
Date of publication of NIT	19-May-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	23-June-2011
Nos. of tenders received	1 No.
Names of parties qualified after technical evaluation	L1) M/s Vibhuti Construction, Kalyan
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/Zone/11-12/S Building/NE/WR, 2-September-2011
Name of contractor	M/s Vibhuti Construction, Kalyan
Value of contract	Rs 60,52,555/-
Schedule date of completion	30-June-2012

14) Details of contracts concluded during the month of September-2011

Month	14) September-2011
Tender No.	Engg/DRM/W/BB/2011/11/5 of 3-May-2011
Item / Nature of work	a) Budlapur- Proposed 6.00m wide FOB alongwith over head booking office on BB end at Budlapur station (Deposit work for MMRDA) b) Ambernath- Improvement to East and west side staircase of Public FOB at Ambernath station c) Lonavla- Repairs to station FOB at Khandala and Lonavla under ADEN (N) Lonavla
Mode of tender inquiry	Open tender
Date of publication of NIT	3-May-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	7-June-2011
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) M/s Giriraj Civil Developers Pvt Ltd, Mumbai L2) M/s Sai Project, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/8365/8325/BUD/ABH/LNL/SE/WR, 20-September-2011
Name of contractor	M/s Giriraj Civil Developers Pvt Ltd, Mumbai
Value of contract	Rs 2,83,14,812/-
Schedule date of completion	19-June-2012

15) Details of contracts concluded during the month of September-2011

Month	15) September-2011
Tender No.	Engg/DRM/W/BB/2011/10/2 of 2-May-2011
Item / Nature of work	Hiring of truck capacity 8 to 10 MT for transportation of Horticulture material under DEN(Hort)CSTM
Mode of tender inquiry	Open tender
Date of publication of NIT	2-May-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	7-June-2011
Nos. of tenders received	1 No.
Names of parties qualified after technical evaluation	L1) M/s Aesthetic Landscaping, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/8354/11-12/Rev/Hort/WR, 26-September-2011
Name of contractor	M/s Aesthetic Landscaping, Mumbai
Value of contract	Rs 2,49,210/-
Schedule date of completion	25-September-2012

Divisional Railway Manager (Wks)
Central Railway, Mumbai CST