

## DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH OF OCT 2011

Sr.	Tender No.	Item/Nature of Work	Mode of Tender Enquiry	Date of publication of NIT	Types of bidding (single/two bid system)	Last date of receipt of tender	Nos. of Tender received	Nos. & names of parties qualified after technical evaluation.	Nos. & names of parties not qualified after technical evaluation	Whether contract awarded to lowest tendere/evaluated	Contract No. & date./ LOA No. & Date	Name of Contractor	Value of Contract	Scheduled date of completion
1	38/2011/02 of 22.07.2011	Supplying & stacking on Railway's ground 65mm machine crushed stone ballast as per RDSO/LKO's specification of June-2004, including royalty and fees etc. and loading the same into Railway's wagons/hoppers etc. as directed by ADEN at site at Barsi Town depot (Qty. 24,000 m3).	Open	22.07.11	SINGLE	26.08.11	1	M/s Sunil Construction of Saptane (b)	-	YES	No.SUR/W/1310/GT/38/2011/02 Date: 04.10.2011	M/s Sunil Construction of Saptane (b)	1,44,48,000.00	03.06.2012
2	28/2011/03 of 06.06.2011	(a) Shallow screening and lifting of track under ADEN/Ahmednagar sub division (b) Deep screening of turnouts between Ahmednagar – Yeola under ADEN Ahmednagar sub division (c) Deep screening of track by manual method between kms. 367.50 to 377.00 = 9.50 km. and from kms. 406.00 to 415.50 = 9.50 km. total 19 km. on Daund – Manmad section (d) Through Fastening Renewal between kms. 272.20 – 287.50 = 15.30 Tkms. 317.00 – 333.00 = 6.10 Tkms, 356.70 – 357.80 = 1.10 Tkms, 366.00 – 406.00 = 40.00 Tkms, 438.50 – 449.30 = 10.80 Tkms total 73.30 Tkms on Daund – Manmad section.	Open	08.06.11	SINGLE	14.07.11	3	1) M/s. Godawari Industrial Traders, Contractor of Solapur 2) Shri D. N. Kela Contractor of Akola. 3) Shri Y. V. Mane Contractor of Pune.	NIL	YES	SUR/W/1310/GT/28/2011/01/TRACK of 17.10.2011	Shri D. N. Kela, Rammath Sadan, 40, Goyanka Layout, Ravi Nagar, Akola - 444005.	2,69,91,330.32	17.06.2012
3	36/2011/02 dtd. 12.07.2011	a) Hiring of truck/tempo of 10MT and 4 MT capacity for transportation of P.Way material for 1500 kms/month for ADEN/Solapur subdivision. (10MT – 1 truck and 4MT – 1 truck total 2 trucks for a period of 1 year each). b) Hiring of truck/tempo of 10MT and 4 MT capacity for transportation of P.Way material for 1500 kms/month for ADEN/Shahabad subdivision. (10MT – 1 truck and 4MT – 1 truck total 2 trucks for a period of 1 year each)."	Open	12.07.11	Single.	19.08.11	1	M/s. L. B. Shikh Solapur.	Nil	Yes	No.SUR/W/1310/GT/36/2011/02 dt 18.10.2011	M/s. L.B. Shaikh, Prop. Shri. L.B. Shaikh, 2/4A,Sonamata Nagar, Bijapur Road, Solapur - 413003	18,03,664.56	18.10.2012
4	42/2011/04 dated 17.08.2011	ADEN/Solapur Sub Division – Repairs to Retaining walls, face walls/ballast retaining walls & plastering and pointing of Bridges under ADEN/Solapur from Mohol-Dudhani section."	Open	17.08.11	Single.	20.09.11	1	M/s. Shree Construction, Prop. Shri. R.R. Shukla, 221, Bharatmata Housing Society, Hotagi Road, Solapur -	Nil	Yes	SUR/W/1310/GT/42/2011/04 dtd.20.10.2011	M/s. Shree Construction, Prop. Shri. R.R. Shukla, 221, Bharatmata Housing Society, Hotagi Road, Solapur -	68,44,164.68	20.02.2012
5	31/2011/01 of 24.06.2011	1). Filling up of low cess on ADEN / Kurduwadi (BG) Section. 2). Cleaning of side drain in deep cutting at kms. 304/0-6= 1200m, 305/4-306/0 = 1200m, 309/0-311/1=4200m, 311/6-311/9=600m, 312/8-313/0=400m, 315/8-316/5=1400m, 316/8-317/1=600m, 319/2-321/3=4200m, 322/0-322/5=1000m, 324/3-325/1=1600m, 325/3-325/7=800m Total=17200m on Daund-Mohol section under Kurduwadi (BG) sub division. 3). A. Ranjangaon Road – Improvement to water supply arrangement by provision of piped water supply to staff quarters and platforms B. Ahemadnagar Sub Divn. – Repairs to corroded, rusted water supply line at Ahemadnagar, Belapur, Puntamba & Kopergaon stations. C. Daund-Improvement to colony water supply pipe line. 4). a) Closing of manned LC Gate No.27A by diverting traffic through Bridge No.312/4 at kms.312/6-7, Repairs to existing non standard height gauge of Bridge No.270/1 (RUB) on Daund-Manmad and Bridge No.322/2, 349/1, 358/1 of Daund-Solapur section. b) Proposed road work for closing of LC Gate Nos. 19, 20, 21, 44 & 59 by diverting traffic through new RUB at each LC Gate, closing of manned LC Gate No.73 at kms.473/7-8 by diverting traffic through manned LC Gate no.74, closing of manned LC Gate No.76 at kms.478/1-2 by diverting traffic through new RUB proposed in lieu of LC Gate no.75 on Daund-Manmad section and construction of one room at 7 LC gates on each section i.e. Ahemadnagar-Manmad and Ahmednagar-Wadi section.	Open	26.06.11	SINGLE	02.08.11	3	1) M/s. Sainath Const., Pro. R. V. Ugale, Contractor of Daund. 2) Shri Y. V. Mane, Shelgaon, Taluka - Indapur, Pune 3) Shri Sandeep Roopchandani, Contractor of Solapur	NIL	YES	SUR/W/1310/GT/31/2011/01/Mix Wks. of 28.10.2011	Shri. Sandeep Roopchandani, Office No.9, 10, Bhajji Apartment, Antrolkar Nagar -1, Solapur -413 003.	2,88,97,288.64	28.08.2012

## DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH OF OCT 2011

Sr.	Tender No.	Item/Nature of Work	Mode of Tender Enquiry	Date. of publication of NIT	Types of bidding (single/two bid system)	Last date of receipt of tender	Nos. of Tender received	Nos.& names of parties qualified after technical evaluation.	Nos.& names of parties not qualified after technical evaluation	Whether contract awarded to lowest tendere/evaluated	Contract No. & date./ LOA No. & Date	Name of Contractor	Value of Contract	Scheduled date of completion
6	16/2011/02 of 08.04.2011	Provision of Polymenic ancillary items and passenger amenities in Solapur Division.	Open	08.04.11	Single	13.05.11	3	1) M/s CBM Industrial Ltd of New Delhi 2) M/s Anil Engineering works New Delhi 3) M/s Shanker Engineer & Contractor of Bhusawal	NIL	YES	No.SUR/W/1310/GT/16/2011/02 Date : 31.10.2011	M/s Anil Engineering works New Delhi	25,73,819.08	29.02.2012
7	34/2011/01 dtd. 05.07.2011	Supplying and stacking on Railway ground 65 mm Machine crushed stone ballast as per RDSO/LKO's specification of June-2004 including royalty and fees etc. and loading the same into Railway's hoppers wagons etc. as directed by ADEN at site Dudhani depot. [ qty.25,000 m3].	Open	05.07.11	Single.	10.08.11	1	Shri. S. S. Mhetre, Railway Contractor, Dudhani, Tal.Akkalkot, Dist.Solapur. 413 220	Nil	Yes	SUR/W/1310/GT/34/2011/01 dtd.31.10.2011	Shri. S. S. Mhetre, Railway Contractor, Dudhani, Tal.Akkalkot, Dist.Solapur. 413 220	1,51,25,000.00	31.08.2012
8	38.2011/01 Dt. 22.07.2011.	Disposal of broken / unserviceable PSC sleepers at various locations from Mohol (kms. 421.00) to Wadi (kms. 605.77) on DEN/S/Solapur section	Open	22.07.1	Single.	26.08.11	5	(1)M.H. Furniture and scrap suppliers, Ratnagiri (2)Shri. P. Shrikant Hubali (3)D. Ramkrishna Reddy, Gooty, Anantpur (4)New Mahawishva Constructions, Parbhani (5)Prashant Corporation, Indapur, Dist. Pune	Nil	Yes	SUR/W/1310/GT/38/2011/01 dtd. 31.10.2011	New Mahawishwa Constructions, C/o. Mahavir C.Vibhute, Basmath Road, Ramkrishna Nagar, Parbhani – 431401.	31,24,990.80	30.04.2012