

1) Details of contracts concluded during the month of October-2011

Month	1) October-2011
Tender No.	Engg/DRM/W/BB/2011/15/3 of 24-May-2011
Item / Nature of work	Transportation of turn out PSC sleepers from various sleeper factories and switches / rails / crossing and fittings etc. from other division to Mumbai Division
Mode of tender inquiry	Open tender
Date of publication of NIT	24-May-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	28-June-2011
Nos. of tenders received	3 Nos.
Names of parties qualified after technical evaluation	L1) M/s Shree Somnath Transport Service, Thane L2) M/s Karnani Construction, Jaipur L3) M/s Shree Ganesh Transport, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/Transportation/S/WR, 5-October-2011
Name of contractor	M/s Shree Somnath Transport Service, Thane
Value of contract	Rs 1,08,65,647/-
Schedule date of completion	4-October-2012

2) Details of contracts concluded during the month of October-2011

Month	2) October-2011
Tender No.	Engg/DRM/W/BB/2011/13/2 of 13-May-2011
Item / Nature of work	Replacement of existing corroded steel channel sleepers with new galvanized steel channel sleepers on Mumbai Division (Diwa-Roha section)
Mode of tender inquiry	Open tender
Date of publication of NIT	13-May-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	17-June-2011
Nos. of tenders received	5 Nos.
Names of parties qualified after technical evaluation	L1) M/s Deepak Galvanizing And Engineering Industries Pvt Ltd, Hyderabad L2) M/s Corporate Track Inovators, Kolkatta L3) M/s Eastern Hardware Mart, Calcutta L4) M/s Rawatsons Engineers Pvt Ltd. Kolkatta L5) M/s Kiran Infra Engineers Ltd, Jaipur
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/Repl/Channel Sleeper/DW-Roha/E/WR, 10-October-2011
Name of contractor	M/s Deepak Galvanizing And Engineering Industries Pvt Ltd, Huderabad
Value of contract	Rs 1,34,27,083/-
Schedule date of completion	9-April-2012

3) Details of contracts concluded during the month of October-2011

Month	3) October-2011
Tender No.	Engg/DRM/W/BB/2011/19/2 of 8-July-2011
Item / Nature of work	Lokmanya Tilak Terminus- Provision of 6m wide FOB connecting platform No.1 to 5 near newly built station building
Mode of tender inquiry	Open tender
Date of publication of NIT	8-July-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	12-August-2011
Nos. of tenders received	5 Nos.
Names of parties qualified after technical evaluation	L1) M/s Maharashtra Steel Fabrication And Erectors, Mumbai L2) M/s Sai Project, Mumbai L3) M/s Shah Engineers, Mumbai L4) M/s N S Manwani, Ulhasnagar L5) M/s Jaishankar Construction, Ulhasnagar
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/8463/11-12/LB/LTT/HQ/WR, 17-October-2011
Name of contractor	M/s Maharashtra Steel Fabrication And Erectors, Mumbai
Value of contract	Rs 1,68,84,311/-
Schedule date of completion	16-June-2012

4) Details of contracts concluded during the month of October-2011

Month	4) October-2011
Tender No.	Engg/DRM/W/BB/2011/14/8 of 19-May-2011
Item / Nature of work	Annual sectional contract for all works and supply of material other than timber items for all Staff Quarters under Sr.DEN (NE) CSTM section
Mode of tender inquiry	Open tender
Date of publication of NIT	19-May-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	23-June-2011
Nos. of tenders received	1 No.
Names of parties qualified after technical evaluation	L1) M/s L T Enterprises, Ulhasnagar
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/Zone/11-12/Staff Qtrs./NE/WR, 14-October-2011
Name of contractor	M/s L T Enterprises, Ulhasnagar
Value of contract	Rs 76,60,930/-
Schedule date of completion	30-June-2012

5) Details of contracts concluded during the month of October-2011

Month	5) October-2011
Tender No.	Engg/DRM/W/BB/2011/12/1 of 6-May-2011
Item / Nature of work	Replacement of wooden/steel turn out by PSC turn out with T-28 machine and other track work under ADEN(M) Igatpuri
Mode of tender inquiry	Open tender
Date of publication of NIT	6-May-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	10-June-2011
Nos. of tenders received	4 Nos.
Names of parties qualified after technical evaluation	L1) M/s Rita Construction, Ulhasnagar L2) M/s D T Rathi, Klayan L3) M/s Balaji Track Link, Kalyan L4) M/s S D Construction, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/PWP/1062/PB/261/NE/WR, 14-October-2011
Name of contractor	M/s Rita Construction, Ulhasnagar
Value of contract	Rs 31,52,036/-
Schedule date of completion	13-July-2012

6) Details of contracts concluded during the month of October-2011

Month	6) October-2011
Tender No.	Engg/DRM/W/BB/2011/22/1 of 12-August-2011
Item / Nature of work	Replacement of existing corroded channel sleepers with galvanized steel channel sleeper on Mumbai Division (Diwa-Vasai section)
Mode of tender inquiry	Open tender
Date of publication of NIT	12-August-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	16-September-2011
Nos. of tenders received	3 Nos.
Names of parties qualified after technical evaluation	L1) M/s Rawatson Engineers Pvt Ltd, Kolkata L2) M/s Deepak Galvanizing Industries Pvt Ltd, Kolkata L3) M/s Umesh And Brothers, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/8223/11-12/PB/Chanel sleeper/NE/WR, 10-October-2011
Name of contractor	M/s Rawatson Engineers Pvt Ltd, Kolkata
Value of contract	Rs 3,08,76,227/-
Schedule date of completion	9-June-2012

7) Details of contracts concluded during the month of October-2011

Month	7) October-2011
Tender No.	Engg/DRM/W/BB/2011/6/8 of 16-March-2011
Item / Nature of work	a) Igatpuri- Repairs to apron of platform No.1 under ADEN(M) Igatpuri b) Repairs to damaged concrete washable apron of platform No.2,3 and 4 at Igatpuri under ADEN(M)IGP c) Repairs to open drain and removal of muck to drain out storm water at DN yard at IGP station under ADEN(M)IGP
Mode of tender inquiry	Open tender
Date of publication of NIT	16-March-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	21-April-2011
Nos. of tenders received	4 Nos.
Names of parties qualified after technical evaluation	L1) M/s Shree Stone Crusher, Thane L2) M/s Godawari Industrial Traders, Kalyan L3) M/s Vibhuti Construction Company, Thane. L4) M/s Asian Civil Engineer and Contractor, Thane
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/8393/8432/FWP/1046/PB/251/NE/WR, 5-October-2011
Name of contractor	M/s Shree Stone Crusher, Thane
Value of contract	Rs 83,99,676/-
Schedule date of completion	4-July-2012

Divisional Railway Manager (Wks)
Central Railway, Mumbai CST