

DETAILS OF CONTRACT AWARDED DURING THE MONTH OF DECEMBER - 2011

Tender No	Nature of work	Mode of Tender Enquiry	Dt. of publication of NIT	Types of bidding (single/ two bid system)	Last date of receipt of tender	Nos. of Tender received	Nos. & names of parties qualified after technical evaluation.	Nos. & names of parties not qualified after technical evaluation.	Whether contract awarded to lowest tender/ evaluated	Contract No. & date	Name of Contractor	Value of Contract	Scheduled date of completion of supplies
SUR/LT/2010/07R	A) Solapur(GS) – Provision of standby solar lighting system at LC gates on Solapur division – 60 Nos B) Solapur Division – Improvement of lighting at level crossing gates (Provision of standby solar lighting system at LC gates on Solapur division) –55 Nos C) Solapur Division – Provision of emergency supply at traffic gates (Provision of standby solar lighting system at LC gates on Solapur division) – 7 Nos D) Provision of solar light at level crossing gates on Solapur – Wadi section – 7 Nos	Website	08.08.11	single bid	14.09.11	8	1) M/s. Sanarti Signals Pvt. Ltd., New Delhi	1) M/s. Solar Vistar Electronics, Solapur	Yes	SUR/LT/2010/07R dt 12.12.2011	M/s. Bipin Engineers Pvt. Ltd., Pune	1,26,12,565/-	08.06.2012
		News papers	10.08.11				2) M/s. Megatech Power Equipment Pvt. Ltd., Pune	2) M/s. Solar Product Company, Pune					
							3) M/s. Velnet Non-Conventional Energy Systems Pvt. Ltd., Bangalore	3) M/s. Jagdamba Electricals, Amaravati					
							4) M/s. Bipin Engineers Pvt. Ltd., Pune						
							5) M/s. Jain Irrigation Systems Limited, Jalgaon						

Tender No	Nature of work	Mode of Tender Enquiry	Dt. of publication of NIT	Types of bidding (single/ two bid system)	Last date of receipt of tender	Nos. of Tender received	Nos. & names of parties qualified after technical evaluation.	Nos. & names of parties not qualified after technical evaluation.	Whether contract awarded to lowest tender/ evaluated	Contract No. & date	Name of Contractor	Value of Contract	Scheduled date of completion of supplies	
SUR/L/T/ 2011/04	Electrical work in connection with 1) LUR:- Imp. to circulating area, prov. of 4 bay COP on PF No. 1 & 2 and UMD:- Prov. of 2 bay COP on PF No. 1, 2) KPG:- Imp. to front of station with provision of Reservation office by extension to building and 3 bay cover over PF No. 1 and provision of one upper class waiting room 3) Construction of 12 Nos of type II quarters in Pandharpur- Miraj section at 6 crossing station 4) Belapur:- Provision of 2 bay COP on PF No. 2 5) KPG:- Prov. of room for On duty wireman/ store at KPG Railway station 6) KPG:- Provision of general waiting hall 7) KPG:- Construction of VIP room 8) Extension of passenger PF No. 1 at Latur along with FOB, 9) Extension of passenger PF No. 1 with construction of FOB at Osmanabad 10) Wadi:- Modification of Wadi Yard. 11) Prov. of electrical lifting barrier in lieu of mechanical operated lifting barriers for 7 traffic gates on MMR-ANG 12) ANG-WD section:- Prov. of electrical lifting barrier in lieu of mechanical operated lifting barriers for 7 traffic gates	Website	08.08.11	single bid	16.09.11	3	1) M/s. Burbure Electric Stores, Solapur	No	Yes	SUR/L/T/ 2011/04 dt. 07.12.11	M/s. Burbure Electric Stores, Solapur	57,65,635/-	03.06.12	
		News papers	11.08.11											2) M/s. March Electricals, Solapur
														3) M/s. Shri Balaji Electricals & Engineers, Jalgaon

Tender No	Nature of work	Mode of Tender Enquiry	Dt. of publication of NIT	Types of bidding (single/ two bid system)	Last date of receipt of tender	Nos. of Tender received	Nos. & names of parties qualified after technical evaluation.	Nos. & names of parties not qualified after technical evaluation.	Whether contract awarded to lowest tender/ evaluated	Contract No. & date	Name of Contractor	Value of Contract	Scheduled date of completion of supplies
SUR/L/T/ 2011/06	Electrical work in connection with :- 1) Rewiring of staff quarters in Daund-Manmad section 2) Pandharpur- Latur:- Improvement and rehabilitation of power at LC gates 3) Removal of old released poles, replacement of defective cable at Rahuri & Kopargaon, painting of poles, repairs to high mast towers, other maintenance related ancillary work in Daund-Manmad section 4) Wadi:- Provision of 3 phase power supply at Wadi freight yard 5) Daund:- Provision of 3 phase power supply at Wadi freight yard 6) Replacement of 22 KV overhead line by 11 KV overhead line from shahabad station to pump house 7) Provision of coaching maintenance facilities at Solapur (Provision of electric pump)	Website	09.09.11	single bid	14.10.11	3	1) M/s. Burbure Electric Stores, Solapur	No	Yes	SUR/L/T/ 2011/06 dt. 22.12.11	M/s. Burbure Electric Stores, Solapur	49,72,582/-	18.06.12
		News papers	11.09.11				2) M/s. March Electricals, Solapur						
							3) M/s. Shri Balaji Electricals & Engineers, Jalgaon						