

1) Details of contracts concluded during the month of January-2012

Month	1) January-2012
Tender No.	Engg/DRM/W/BB/2011/24/1 of 30-August-2011
Item / Nature of work	CSTM- Supply of water for mechanized laundry at Wadi Bunder under BOOT scheme
Mode of tender inquiry	Open tender
Date of publication of NIT	30-August-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	7-October-2011
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) M/s Karuna Transport, Mumbai L2) M/s Gupta Water Supply Co Pvt Ltd, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/8483/11-12/Rev/CSTM/WR, 3-January-2012
Name of contractor	M/s Karuna Transport, Mumbai
Value of contract	Rs 10,53,390/-
Schedule date of completion	2-January-2013

2) Details of contracts concluded during the month of January-2012

Month	2) January-2012
Tender No.	Engg/DRM/W/BB/2011/16/1 of 6-June-2011
Item / Nature of work	<p>A) CSTM-Repairing and fixing safety grill along with Platform No.18.</p> <p>B)CSTM-Improvement to road near parcel Building from Platform No. 18 to Parcel Shed at Carnac Bunder at CSTM to facilitate Parcel Activities.</p> <p>C) CSTM - Improvement to circulating area of main line concourse.</p> <p>D) (i) CSTM- Repairs to leaking CI,GI pipeline, valves and leaking tanks at CSTM Yard and platform</p> <p>(ii) CSTM to VLDR- Repairs to protective screen roof and deckslab and damaged steel members of FOB's.</p> <p>E) (i)CSTM- Repairing of FOB steps, deckslab, platform coping, flooring at concourse pathway at NAB etc.</p> <p>(ii) CSTM- Repairs and replacement of broken AC sheets on various structures of CSTM Yard.</p> <p>F) CSTM-External surface repair & painting of building and structures on BB end on PF No. 1, PF No. 7, PF No.15 & concourse area at CST.</p> <p>G) CSTM- Dismantling of toilet block (Ground + 3 with 2 mezzanine floors)</p>
Mode of tender inquiry	Open tender
Date of publication of NIT	6-June-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	12-July-2011
Nos. of tenders received	4 Nos.
Names of parties qualified after technical evaluation	<p>L1) M/s R K Mishra And Sons, Mumbai</p> <p>L2) M/s Meridian Construction, Mumbai</p> <p>L3) M/s Radhakrishan Construction Co., Mumbai</p> <p>L4) M/s M S Mistry And Company, Mumbai</p>
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes

CA / LOA No. & date	BB/W/8399/8404/10-11/DPWP/LB/Rev/CSTM/WR, 19-January-2012
Name of contractor	M/s R K Mishra And Sons, Mumbai
Value of contract	Rs 3,12,22,943/-
Schedule date of completion	18-October-2012

3) Details of contracts concluded during the month of January-2012

Month	3) January-2012
Tender No.	Engg/DRM/W/BB/2011/31/10 of 22-November-2011
Item / Nature of work	Exterior painting of residential building in various colonies under ADEN(W) Byculla South and North section/Exterior painting of residential building in various colonies under ADEN(W) Byculla South and North section
Mode of tender inquiry	Open tender
Date of publication of NIT	22-November-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	27-December-2011
Nos. of tenders received	3 Nos.
Names of parties qualified after technical evaluation	L1) M/s R T Enterprise, Mumbai L2) M/s Radhakrishan Construction Co, Mumbai L3) M/s M S Mistry And Co, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/8542/11-12/Rev/(N) and (S) Painting/HQ/WR, 23-January-2012
Name of contractor	M/s R T Enterprise, Mumbai
Value of contract	Rs 1,65,15,670/-
Schedule date of completion	22-September-2012

4) Details of contracts concluded during the month of January-2012

Month	4) January-2012
Tender No.	Engg/DRM/W/BB/2011/21/5 of 5-August-2011
Item / Nature of work	Maintenance of station garden watering, trimming, cutting and pruning of plants planted in the garden with cleaning of garbage spraying insecticides, f/Maintenance of station garden watering, trimming, cutting and pruning of plants planted in the garden with cleaning of garbage spraying insecticides, fertilizing on daily basis uprooting wild growth and vegetation from the garden and replacement of dead plants etc. including fabrication and installation of fence from Mumbai CST to Kalyan and CSTM to Mankhurd under DEN(Hort) CSTM
Mode of tender inquiry	Open tender
Date of publication of NIT	5-August-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	13-September-2011
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) M/s Hiravati Enterprises, Mumbai L2) M/s Kwality Seeds And Nursery, Vikramgad
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/8469/11-12/Rev/Garden Maint./CSTM/WR, 23-January-2012
Name of contractor	M/s Hiravati Enterprises, Mumbai
Value of contract	Rs 63,43,444/-
Schedule date of completion	22-January-2013

5) Details of contracts concluded during the month of January-2012

Month	5) January-2012
Tender No.	Engg/DRM/W/BB/2011/11/1 of 3-May-2011
Item / Nature of work	CSTM- Supply of plants for development landscape at Carnac Bunder face to platform No.18/CSTM- Supply of plants for development landscape at Carnac Bunder face to platform No.18
Mode of tender inquiry	Open tender
Date of publication of NIT	3-May-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	7-June-2011
Nos. of tenders received	5 Nos.
Names of parties qualified after technical evaluation	L1) M/s Bageecha Gardeners, Navi Mumbai L2) M/s G K Construction, Kalyan L3) M/s Aesthetic Landscaping, Mumbai L4) M/s Bharat Engineers, Mumbai L5) M/s Narmada Gardens, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/8428/11-12/Rev/Plants PF 18/CSTM/WR, 4-January-2012
Name of contractor	M/s Bageecha Gardeners, Navi Mumbai
Value of contract	Rs 2,17,495/-
Schedule date of completion	3-February-2012

6) Details of contracts concluded during the month of January-2012

Month	6) January-2012
Tender No.	Engg/DRM/W/BB/2011/27/1 of 4-October-2011
Item / Nature of work	Various track work to attend deficiencies of Thane-Vashi line under ADEN(T) Thane/Various track work to attend deficiencies of Thane-Vashi line under ADEN(T) Thane
Mode of tender inquiry	Open tender
Date of publication of NIT	4-October-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	9-November-2011
Nos. of tenders received	4 Nos.
Names of parties qualified after technical evaluation	L1) M/s D K Enterprises, Navi Mumbai L2) M/s Godawari Industrial Traders, Solapur L3) M/s D K Singh Construction, Navi Mumbai L4) M/s Shree Somnath Transport, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	No
CA / LOA No. & date	BB/W/TNA-Vashi/REV/S/WR, 18-January-2012
Name of contractor	M/s Godawari Industrial Traders, Solapur
Value of contract	Rs 50,86,993/-
Schedule date of completion	17-October-2012

7) Details of contracts concluded during the month of January-2012

Month	7) January-2012
Tender No.	Engg/DRM/W/BB/2011/32/3 of 25-November-2011
Item / Nature of work	Roha- Resurfacing of balance portion of platform No.1, 2 & 3
Mode of tender inquiry	Open tender
Date of publication of NIT	25-November-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	29-December-2011
Nos. of tenders received	5 Nos.
Names of parties qualified after technical evaluation	L1) Amol Construction, Navi Mumbai L2) R K Enterprises, Navi Mumbai L3) Tulsi Enterprises, Kalyan L4) Krishna Construction, Ulhasnagar L5) Nilesh D Naik, Panvel
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/Roha/Resurfacing/PF/1,2&3/E/WR, 25-January-2012
Name of contractor	Amol Construction, Navi Mumbai
Value of contract	Rs 60,14,402/-
Schedule date of completion	24-July-2012

8) Details of contracts concluded during the month of January-2012

Month	8) January-2012
Tender No.	Engg/DRM/W/BB/2011/23/1 of 18-August-2011
Item / Nature of work	a) Vithalwadi- Provision of stainless steel hand railing on staircase of all FOB's at low level to facilitate the disable passenger b) Karjat-Bhivpuri and Neral- Repairs to leaky RCC slab i) PI room Dy. SS room, Repeater room, loco drivers lobby and SSE (loco) office SS room ii) Bhivpuri- panel inter locking room, ESM room, battery room etc. iii) Karjat- Telephone exchange, ESM room, TSRT office etc. c) Repairs to wing wall, return wall, face wall and flooring of bridge No.90/6, 91/2, 93/3, 95/1, 95/2, 95/3, 95/5, 97/1 and 97/2 along with cutting at kms 95/12 to 95/25 between Kalyan-Karjat
Mode of tender inquiry	Open tender
Date of publication of NIT	18-August-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	21-September-2011
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) M/s Om Construction, Thane L2) M/s Vibhuti Construction, Kalyan
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/8305/10-11/VDLI/DPWP/8304/09-10/Rev/KJT/BVS/NRL/8396/10-11/Rev/SE/WR, 24-January-2012
Name of contractor	M/s Om Construction, Thane
Value of contract	Rs 63,25,963/-
Schedule date of completion	23-July-2012

9) Details of contracts concluded during the month of January-2012

Month	9) January-2012
Tender No.	Engg/DRM/W/BB/2011/10/3 of 2-May-2011
Item / Nature of work	a) Repairs to drainage arrangement UG drains, fencing, septic tanks and toilets of officers rest house and drivers room, guard running room, toilet SM office and holiday home at Matheran under ADEN(T)KYN b) Repairs to toilets, septic tank, leaky roof, UG sewage line etc. of Railway quarters No.G-1, 2 & 3, K-1 to 8, RB-I, RB-II at Matheran under ADEN(T)KYN
Mode of tender inquiry	Open tender
Date of publication of NIT	2-May-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	7-June-2011
Nos. of tenders received	4 Nos.
Names of parties qualified after technical evaluation	L1) M/s Om Construction, Thane L2) M/s Tulsi Enterprises, Kalyan L3) M/s A K Construction, Kalyan L4) M/s H M Construction, Khopoli
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/8429/8431/11-12/Rev/MAE/SE/WR, 27-January-2012
Name of contractor	M/s Om Construction, Thane
Value of contract	Rs 38,49,582/-
Schedule date of completion	26-July-2012

10) Details of contracts concluded during the month of January-2012

Month	10) January-2012
Tender No.	Engg/DRM/W/BB/2011/32/5 of 25-November-2011
Item / Nature of work	Improving track drainage by Deep Screening of Platform line and Turnouts on Main line and Suburban line on CSTM-Kalyan section under Sr.DEN (South) section
Mode of tender inquiry	Open tender
Date of publication of NIT	25-November-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	29-December-2011
Nos. of tenders received	1 No.
Names of parties qualified after technical evaluation	L1) M/s Shree Somnath Transport Service, Thane
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/trackdrainage/S/REV/WR, 25-January-2012
Name of contractor	M/s Shree Somnath Transport Service, Thane
Value of contract	Rs 1,32,56,152/-
Schedule date of completion	24-January-2013

11) Details of contracts concluded during the month of January-2012

Month	11) January-2012
Tender No.	Engg/DRM/W/BB/2011/21/2 of 5-August-2011
Item / Nature of work	Nirmal Park- Supply of potable drinking water through road tankers for newly constructed C and D building RB/V of Club House at Niirmal Park Byculla under ADEN (W) Byculla (South)
Mode of tender inquiry	Open tender
Date of publication of NIT	5-August-2011
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	13-September-2011
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) M/s Gupta Water Supply Company Pvt Ltd, Mumbai L2) M/s Jadhav Bros Water Supplier, Mumbai
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/8443/11-12/Rev/Nirmal Park/HQ/WR, 9-January-2012
Name of contractor	M/s Gupta Water Supply Company Pvt Ltd, Mumbai
Value of contract	Rs 16,00,000/-
Schedule date of completion	8-January-2013

Divisional Railway Manager (Wks)
Central Railway, Mumbai CST