

**Details of Tenders awarded for the month of June'2013**

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item/Nature of work	Mode of tender enquiry	Dt.of Publication of NIT	Types of bidding (Single/Two bid system)	Last date of receipt of tender	No. of tenders received	Nos. & Names of parties qualified after technical evaluation	Nos. & Names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer evaluated L1	Contract no	Name of contractor	Value of contract Rs.	Scheduled date of completion of supplies
19/2012/NGP/S&T/Mix works dt.12.10.2012	Supply and execution of signaling and telecommunication work on Nagpur Division	open	12.10.2011	single bid	27.11.2012	1	M/s Antoson Electicals 115,Shanti Industrales, S.N. Road, Mulund(W),Mumbai-400080.	Nil	Yes	LOA No. 19/2012/NGP/S&T/Mix works Date: 12.06.2013	M/s Antoson Electicals 115,Shanti Industrales, S.N. Road, Mulund(W),Mumbai-400080.	Rs. 51,80,791/-	6 Months
28/2012/NGP/S&T/IPS Wiring dt 20.12.2012	Wiring of Power Supply Equipment System on Nagpur Division	open	25.01.2013	Single bid	25.01.2013	1	M/s Deshraj Construction RB Oli, Netaji Chowk, Kamptee, Nagpur(M.S)	Nil	Yes	LOA No.28/2012/NGP/S&T/IPS Wiring dt 10.06.2013	M/s Deshraj Construction RB Oli, Netaji Chowk, Kamptee, Nagpur(M.S)	Rs.9,26,225/-	6 Months