

1) Details of contracts concluded during the month of October-2014

Month	1) October-2014
Tender No.	Engg/DRM/W/BB/2014/18/3 of 20-6-2014
Item / Nature of work	Miscellaneous work of building rehabilitation & road repairs under DEN(HQ)CSTM a) Mulund- Rehabilitation of RB-II/34 & RB/III/27 b) Mankhurd- Major repairs to CTC Cabin building housing ADEN(M)MNKD, ACP (GRP) & Panel Room building room at MNKD (G+3 building) c) Dadar-Matunga - Rehabilitation of officer's building No.6 d) Repairs to various wards and toilet blocks at Byculla Hospital e) Nirmal Park- Repairs to road & pathways around RB-V/'A' to 'C' building at Nirmal Park
Mode of tender inquiry	Open tender
Date of publication of NIT	20-6-2014
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	25-7-2014
Nos. of tenders received	4 Nos.
Names of parties qualified after technical evaluation	L1) M/s Pushpak Construction Company, Ulhasnagar L2) Marc Construction, L3) M/s Deep Decors, L4) M/s M S Mistry & Company
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/8898/8911/8884/8891/8899/Misc work/LB/Rev/HQ/WR, 14-October-2014
Name of contractor	M/s Pushpak Construction Company, Ulhasnagar
Value of contract	₹ 2,00,03,335.53
Schedule date of completion	13-October-2015

2) Details of contracts concluded during the month of January-2015

Month	2) January-2015
Tender No.	Engg/DRM/W/BB/2014/20/4 of 17-7-2014
Item / Nature of work	(A) CTR(P) work between Km 93/5 to 96/5 Jite-Pen section under Sr.DEN(E) section (B) TSR(P) work between Km 83/6 to 93/5 Apta-Jite section under Sr.DEN(E) section (C) Deep screening of track by BCM between Km 83.6 to 96.5 in ADEN (M) Panvel section. (D) TFR (22.0 kms) and provision of anti-corrosive painting of rail in Panvel-Roha section under Sr.DEN (E)section. (E) TRR on Diwa-Panvel DN line km 49/8-50/2 = 0.400 tkm, 58/3 to 58/6=0.300 tkm, 61/100 to 61/400 = 0.300 tkm, km 43.20 to 44.0 = 0.80 tkms (total 1.80 kms) and CTR km 42.0 to 43.2 = 1.20 km under ADEN(M)Panvel. (F) Deep screening of track 40.0 kms by BCM & 8.28 kms manually (21.74 kms on DN line & 26.54 kms UP line) on Diwa-Panvel section in ADEN (M) Panvel section. (G) Deep screening by BCM km 96/5 to 102/2 (Total 5.70 kms) & by Manual km 102/02 to 107/0 = 4.98 km, 108.00 to 116.00 = 8.00 km, 116/4 to 119/150 = 2.75 km, 120/0 to 122/7 = 2.70 km, 127/0 to 129/0 = 2.00 km (Total 20.43) on PNVL-Roha section
Mode of tender inquiry	Open tender
Date of publication of NIT	17-7-2014
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	28-8-2014
Nos. of tenders received	5 Nos.
Names of parties qualified after technical evaluation	L1) M/s Godavari Industrial Traders, Solapur L2) Shree Somnath Transport, Thane L3) S.D. Construction, Kalyan L4) D K Singh Construction, Navi Mumbai L5) Avadha Construction, Kalyan
Names of parties not qualified after technical evaluation	-
Whether contract awarded to	Yes

lowest tenderer evaluated L1	
CA / LOA No. & date	BB/W/CTR(S)/TRR/TSR/TBR/East/WR, 29-October-2014
Name of contractor	M/s Godavari Industrial Traders, Solapur
Value of contract	₹ 36451316.00
Schedule date of completion	28-October-2015

Divisional Railway Manager (Wks)
Central Railway, Mumbai CST