Details of Contracts concluded during the month March 2015 above Rs. 1 Crore

	1	2	3	4	5	6	7	8	9	10	11	12	13	14
Division	Tender No	Item/Nature of work	Mode of tender inquiry	Date of publication NIT	Open	Last Date of receipt of tender	Nos. of tenders received	Nos & names of Parties qualified after technical evaluation	Nos &names of parties not qualified after technical evaluatio	Whether contract awarded to lowest tender/Evaluated	Contract No. & Date	Name of contractor	Value of contract	Schedul date of completion of supplies.
HQ	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL
DR	Dr.N.C.Sig.Tender 2014.7	Part supply, installation testing & commissioning of universal fail safe block instrument Axle Counter with related signalling equipment Telecom equipments such as PA system PF indicators way station equipments etc at khopoli ans seawood stations, infringement removal and outdoor signalling work in Palasdari- Karjat section in Mumbai	Open	08.12.2014	NIL	27.01.2014	Two		1) M/s. PremIntercom & Engineers Kalyan	1) M/s. PremIntercom & Engineers Kalyan	Dr.N.C.Sig.Tender 2014.7 dtd. 02/07/2015	1) M/s. PremIntercom & Engineers Kalyan	Rs.20865249/-	01.09.2015
PA	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL
BSL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL
NGP	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL
SUR	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL