

1) Details of contracts concluded during the month of September-2015

Month	1) September-2015
Tender No.	Engg/DRM/W/BB/2015/22/6 of 12-5-2015
Item / Nature of work	Sanpada- Provision of 4.88m wide Foot Over Bridge at km 30/14-15 near Dattamandir at Sanpada on Harbour and Trans Harbour Line
Mode of tender inquiry	Open tender
Date of publication of NIT	12-5-2015
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	21-7-2015
Nos. of tenders received	4 Nos.
Names of parties qualified after technical evaluation	L1) M/s Radhakrishan Construction Company, Mumbai L2) Shah Engineers, L3) Kailashchandra Dilipkumar Construction Pvt Ltd, L4) DAS Offshore Engg Private Limited.
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/9043/2014-15/NMMC/SNPD/FOB/DEN LM-II/WR, 1-September-2015
Name of contractor	M/s Radhakrishan Construction Company, Mumbai
Value of contract	₹ 2,10,32,338.64
Schedule date of completion	31-January-2016

2) Details of contracts concluded during the month of September-2015

Month	2) September-2015
Tender No.	Engg/DRM/W/BB/2015/21/2 of 3-6-2015
Item / Nature of work	Fabrication of 52/60 kg in Situ Glued Joints under Sr.DEN (E)BB section
Mode of tender inquiry	Open tender
Date of publication of NIT	3-6-2015
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	7-7-2015
Nos. of tenders received	3 Nos.
Names of parties qualified after technical evaluation	L1) M/s Kushal Engineering Company, Mumbai L2) Creative Engineers, L3) Dynamic Engineers.
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/Glued joints/PNVL/E&W/WR, 8-September-2015
Name of contractor	M/s Kushal Engineering Company, Mumbai
Value of contract	₹ 32,90,000.00
Schedule date of completion	7-March-2016

3) Details of contracts concluded during the month of September-2015

Month	3) September-2015
Tender No.	Engg/DRM/W/BB/2015/9/5 of 12-3-2015
Item / Nature of work	Supply of AT (SKV process) welding portion of 52 kg (90 UTS) and 60 kg (90 UTS / 110 UTS) including all consumables materials etc. and welding of rail joints in Sr.DEN(E) BB section
Mode of tender inquiry	Open tender
Date of publication of NIT	12-3-2015
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	17-4-2015
Nos. of tenders received	1 No.
Names of parties qualified after technical evaluation	L1) The India Thermit Corporation Ltd., Kanpur.
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/Supplying of welding/welding/PNVL/E&W/WR, 8-September-2015
Name of contractor	The India Thermit Corporation Ltd., Kanpur.
Value of contract	₹ 1,33,89,285.00
Schedule date of completion	7-September-2016

4) Details of contracts concluded during the month of September-2015

Month	4) September-2015
Tender No.	Engg/DRM/W/BB/2015/26/4 of 15-7-2015
Item / Nature of work	RCF Pen-Thal – Supplying & stacking of 65mm machine crushed stone ballast at different locations in Pen-Thal section under ADEN(M) Panvel “East”
Mode of tender inquiry	Open tender
Date of publication of NIT	15-7-2015
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	20-8-2015
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) K H Thakur, Panvel, L2) Manoj Stone Crushing Company.
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/Supplying/ballast/cess/Pen-Thal/E/WR, 8-September-2015
Name of contractor	K H Thakur, Panvel
Value of contract	₹ 92,85,000.00
Schedule date of completion	7-March-2016

5) Details of contracts concluded during the month of September-2015

Month	5) September-2015
Tender No.	Engg/DRM/W/BB/2015/23/3 of 30-6-2015
Item / Nature of work	Nahur – Provision of Foot Over Bridge at Kalyan end of Nahur station
Mode of tender inquiry	Open tender
Date of publication of NIT	30-6-2015
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	6-8-2015
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) M/s Bajrang Construction, Thane, L2) M/s Shah Engineers.
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/9149/LB/14-15/Nahur/HQ/WR, 11-September-2015
Name of contractor	M/s Bajrang Constriction, Thane
Value of contract	₹ 1,44,01,643.40
Schedule date of completion	10-June-2016

6) Details of contracts concluded during the month of September-2015

Month	6) September-2015
Tender No.	Engg/DRM/W/BB/2015/18/6 of 7-5-2015
Item / Nature of work	a) Kurla-Vidhyavihar – Major repairs to staff quarters in RB-I/102, RB-II/94, RB-II/96 at Kurla Colony & RB-II/6 at Vidyavihar Colony under ADEN(Wks) Byculla North b) Kurla Diesel Shed i) Repairs to leaky slab of Lab building and canteen building ii) Repairs to pathway and flooring of welding room, repairs of floor of canteen building c) Mankhurd – Repairs to circulating area at Mankhurd station
Mode of tender inquiry	Open tender
Date of publication of NIT	7-5-2015
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	11-6-2015
Nos. of tenders received	3 Nos.
Names of parties qualified after technical evaluation	L1) Prakash Enterprises, L2) M/s Umesh Prasad, Navi Mumbai, L3) K B Enterprises.
Names of parties not qualified after technical evaluation	Prakash Enterprises
Whether contract awarded to lowest tenderer evaluated L1	No
CA / LOA No. & date	BB/W/9119/9120/9111/15-16/Rev/CLA-VVH/Kurla D/Shed/MNKD /HQ/WR, 7-September-2015
Name of contractor	M/s Umesh Prasad, Navi Mumbai
Value of contract	₹ 1,09,05,676.17
Schedule date of completion	6-September-2016

7) Details of contracts concluded during the month of September-2015

Month	7) September-2015
Tender No.	Engg/DRM/W/BB/2015/18/2 of 7-5-2015
Item / Nature of work	CSTM- Repairs to Officers Rest House Toilet at Parcel Office 4 th & 5 th floor and NSB Rest House Toilet under ADEN(W)CSTM section
Mode of tender inquiry	Open tender
Date of publication of NIT	7-5-2015
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	11-6-2015
Nos. of tenders received	6 Nos.
Names of parties qualified after technical evaluation	L1) Crest Facility Management, Pune, L2) Vassets Enterprises, L3) S K Enterprises, L4) Arya Construction, L5) Hindustan Builders, L6) Karma Construction Company.
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/9131/15-16/Rev/DEN CSTM/WR, 14-September-2015
Name of contractor	Crest Facility Management, Pune
Value of contract	₹ 33,18,815.91
Schedule date of completion	13-March-2016

8) Details of contracts concluded during the month of September-2015

Month	8) September-2015
Tender No.	Engg/DRM/W/BB/2015/18/4 of 7-5-2015
Item / Nature of work	Various miscellaneous repairs of track to attend deficiencies under SSE(P/Way) Byculla, Sion, Vidhyavihar under ADEN(T)BY
Mode of tender inquiry	Open tender
Date of publication of NIT	7-5-2015
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	11-6-2015
Nos. of tenders received	5 Nos.
Names of parties qualified after technical evaluation	L1) M/s S D Construction, Kalyan, L2) M/s Somnath Transport Service, L3) M/s Avadh Construction, L4) M/s Godavari Industrial Traders, L5) M/s Zeenat Construction.
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/3001/S/DB/WR, 9-September-2015
Name of contractor	M/s S D Construction, Kalyan
Value of contract	₹ 99,31,232.78
Schedule date of completion	8-September-2016

9) Details of contracts concluded during the month of September-2015

Month	9) September-2015
Tender No.	Engg/DRM/W/BB/2015/21/3 of 3-6-2015
Item / Nature of work	Datali-Manning of unmanned level crossing at km 43/8-9 in Diwa-Panvel section under ADEN(M) Panvel 'West'
Mode of tender inquiry	Open tender
Date of publication of NIT	3-6-2015
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	7-7-2015
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) Shiva Enterprises, Mumbai, L2) Bhushan Consultant and Devlopers.
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/9143/LB/PNVL-JNPT/PNVL/E/WR, 21-September-2015
Name of contractor	Shiva Enterprises, Mumbai
Value of contract	₹ 35,19,750.78
Schedule date of completion	20-March-2016

10) Details of contracts concluded during the month of September-2015

Month	10) September-2015
Tender No.	Engg/DRM/W/BB/2015/19/2 of 22-5-2015
Item / Nature of work	a) Replacement of existing wooden sleeper/corroded sleepers with galvanized channel sleepers on Pen-Thal section b) Replacement of existing steel channel sleeper with new galvanized channel sleepers under ADEN(M)Panvel 'East' Pune Highway bridges at km 72/0-1 UP line & replacement of missing GR pads & hook bolts in Panvel-Roha section
Mode of tender inquiry	Open tender
Date of publication of NIT	22-5-2015
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	26-6-2015
Nos. of tenders received	7 Nos.
Names of parties qualified after technical evaluation	L1) Eastern Hardware Mart, Kolkata, L2) Corporate Track Innovators, L3) Godavari Industrial Traders, L4) Abhinav Trading Pvt Ltd, L5) M/s S N Naik, L6) Rawatsons Engineers (P) Ltd, L7) Kiran Infra Engineers Ltd.
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/9110/9133/Dep./Rev/PNVL/E/WR, 21-September-2015
Name of contractor	Eastern Hardware Mart, Kolkata
Value of contract	₹ 1,44,56,292.26
Schedule date of completion	20-March-2016

11) Details of contracts concluded during the month of September-2015

Month	11) September-2015
Tender No.	Engg/DRM/W/BB/2015/11/9 of 20-3-2015
Item / Nature of work	Extension of Foot Over Bridges at Kaman Road, Kharbao and Bhiwandi Road station in Connection with DFCCIL project
Mode of tender inquiry	Open tender
Date of publication of NIT	20-3-2015
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	28-4-2015
Nos. of tenders received	4 Nos.
Names of parties qualified after technical evaluation	L1) M/s Giriraj Civil Developers Pvt Ltd., Mumbai, L2) M/s Maharashtra Steel Fab & Erectors, L3) M/s Pruthvi Construction, L4) M/s Pushpak Construction Company.
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/DFCCIL/FOB/Kaman Rd/Kharbao/BIRD/DEN LM-I/WR, 22-September-2015
Name of contractor	M/s Giriraj Civil Developers Pvt Ltd., Mumbai
Value of contract	₹ 5,00,33,974.43
Schedule date of completion	21-March-2017

12) Details of contracts concluded during the month of September-2015

Month	12) September-2015
Tender No.	Engg/DRM/W/BB/2015/11/8 of 20-3-2015
Item / Nature of work	Extension of Foot Over Bridges at Nilje, Navade Road and Taloja station in Connection with DFCCIL project
Mode of tender inquiry	Open tender
Date of publication of NIT	20-3-2015
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	28-4-2015
Nos. of tenders received	3 Nos.
Names of parties qualified after technical evaluation	L1) M/s Giriraj Civil Developers Pvt Ltd., Mumbai, L2) M/s Pruthvi Construction, L3) M/s Pushpak Construction Company.
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/DFCCIL/FOB/Nilje/Navade Rd/Taloja/DEN LM-I/WR, 22-September-2015
Name of contractor	M/s Giriraj Civil Developers Pvt Ltd., Mumbai
Value of contract	₹ 4,24,18,066.14
Schedule date of completion	21-March-2017

13) Details of contracts concluded during the month of September-2015

Month	13) September-2015
Tender No.	Engg/DRM/W/BB/2015/11/10 of 20-3-2015
Item / Nature of work	a) Various civil works such as construction and shifting of station building utilities, platform work, approach road / circulating area, barricading, and staff quarters at Kaman Road, Kharbao and Bhiwandi Road stations of Diwa-Vasai section in connection with DFCCIL project b) Various civil works such as construction of approach road / circulating area, barricading, platform and booking offices at Nilje and Navade Road station in Diwa Panvel section in connection with DFCCIL project
Mode of tender inquiry	Open tender
Date of publication of NIT	20-3-2015
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	28-4-2015
Nos. of tenders received	4 Nos.
Names of parties qualified after technical evaluation	L1) Trans Conduct (India), Mumbai, L2) M/s Pushpak Construction Company, L3) M/s Radhakrishan Construction Company, L4) M/s Motiram Budharmal.
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/DFCCIL/Various Civil Works/DEN LM-I/WR, 22-September-2015
Name of contractor	Trans Conduct (India), Mumbai
Value of contract	₹ 6,86,21,321.60
Schedule date of completion	21-March-2017

14) Details of contracts concluded during the month of September-2015

Month	14) September-2015
Tender No.	Engg/DRM/W/BB/2015/16/6 of 7-4-2015
Item / Nature of work	Miscellaneous P/way work to attend deficiencies between TNA-VSH section under ADEN(T)TNA section
Mode of tender inquiry	Open tender
Date of publication of NIT	7-4-2015
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	15-5-2015
Nos. of tenders received	7 Nos.
Names of parties qualified after technical evaluation	L1) M/s D K Enterprise, Navi Mumbai, L2) M/s Hari Om Enterprises, L3) M/s Vishal Construction, L4) M/s Shree Somnath Transport Services, L5) M/s Zeenat Construction, L6) M/s Akanchha Construction, L7) M/s Godavari Industrial Traders.
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/3001/Est./1107/S/DB/WR, 23-September-2015
Name of contractor	M/s D K Enterprise, Navi Mumbai
Value of contract	₹ 42,92,319.96
Schedule date of completion	22-September-2016

15) Details of contracts concluded during the month of September-2015

Month	15) September-2015
Tender No.	Engg/DRM/W/BB/2015/18/5 of 7-5-2015
Item / Nature of work	Improvement to track drainage by shallow screening of contaminated track ballast, disposal of screened muck by filling in and providing ballast cushion below the track by lifting of track 50mm required for machine tamping in various yard under ADEN(T)BY section (DNLL 00.00-08.45 = 8.45 km, 13.8-18.00 = 4.2 km, 24.500-25.0 = 0.5 km, UPLL 00.00-21.00 = 21 km, UPTH 00.00-10.90 = 10.90, 16.00-25.00 = 9.00 km & DNTH 00.00-13.00 = 13 km & 16.00-25.000 = 9.00 Total = 76.05km
Mode of tender inquiry	Open tender
Date of publication of NIT	7-5-2015
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	11-8-2015
Nos. of tenders received	4 Nos.
Names of parties qualified after technical evaluation	L1) M/s Zeenat Construction, Navi Mumbai, L2) M/s S D Construction, L3) M/s Shree Somnath Transport Services, L4) M/s R T Enterprises.
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/3001/Estt./1112/S/WR, 18-September-2015
Name of contractor	M/s Zeenat Construction, Navi Mumbai
Value of contract	₹ 85,04,106.08
Schedule date of completion	17-September-2016

16) Details of contracts concluded during the month of September-2015

Month	16) September-2015
Tender No.	Engg/DRM/W/BB/2015/22/2 of 12-6-2015
Item / Nature of work	a) Repairs to Track Machine Office and Rest Room at kalyan under ADEN(W) Kalyan b) Repairs to RPF barrac at Kolsewadi under ADEN(W) Kalyan
Mode of tender inquiry	Open tender
Date of publication of NIT	12-6-2015
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	21-7-2015
Nos. of tenders received	4 Nos.
Names of parties qualified after technical evaluation	L1) Om Construction, Badlapur, L2) Raju Construction Co., L3) Anand Enterprises, L4) Vibhuti Construction..
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/9104/9161/Rev/14-15/15-16/NE/WR, 9-September-2015
Name of contractor	Om Construction, Badlapur
Value of contract	₹ 48,43,074.31
Schedule date of completion	8-March-2016

17) Details of contracts concluded during the month of September-2015

Month	17) September-2015
Tender No.	Engg/DRM/W/BB/2015/22/1 of 12-6-2015
Item / Nature of work	Dismantling of Railway Quarters building No.RB/I/994 40 units at Waldhuni Railway Kalyan under ADEN(Wks) Kalyan
Mode of tender inquiry	Open tender
Date of publication of NIT	12-6-2015
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	21-7-2015
Nos. of tenders received	11 Nos.
Names of parties qualified after technical evaluation	L1) ARK Corporation, Mumbai, L2) Sonu Enterprises, L3) Blue Diamond Scrap Traders, L4) S B Enterprises, L5) Jai Durga Shakti Enterprises, L6) Gajanan Construction, L7) Akash Ashok Thorat, L8) Bhushan Consultant And Developers, L9) Execution Development Infrastructure Pvt Ltd, L10) Harsh Khandekar, L11) Devi Construction.
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/9157/1-16/Rev/KYN/NE/WR, 2-September-2015
Name of contractor	ARK Corporation, Mumbai
Value of contract	₹ 4,64,206.30
Schedule date of completion	1-December-2015

18) Details of contracts concluded during the month of September-2015

Month	18) September-2015
Tender No.	Engg/DRM/W/BB/2015/25/2 of 13-7-2015
Item / Nature of work	Supplying and stacking of 65mm machine crushed ballast at Karjat Depot under Sr.DEN (SE)CSTM (Qty. 35000m3)
Mode of tender inquiry	Open tender
Date of publication of NIT	13-7-2015
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	18-8-2015
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) Shree Krishna Construction, Mumbai, L2) Manoj Stone Crushing Co.
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/Supply ballast/KJT/Revenue/SE/WR, 30-September-2015
Name of contractor	Shree Krishna Construction, Mumbai
Value of contract	₹ 1,82,00,000.00
Schedule date of completion	29-September-2016

19) Details of contracts concluded during the month of September-2015

Month	19) September-2015
Tender No.	Engg/DRM/W/BB/2015/16/1 of 7-4-2015
Item / Nature of work	Jungle cleaning including removal and disposal of small tree and plants, creeper, bushes, pathenium, beshram and other weeds in track a period of one year and cutting and removing of trees in connection with critical trees which may fall on OHE track under Sr.DEN (S) CSTM section
Mode of tender inquiry	Open tender
Date of publication of NIT	7-4-2015
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	15-5-2015
Nos. of tenders received	3 Nos.
Names of parties qualified after technical evaluation	L1) M/s Riya Enterprises, Palghar, L2) M/s Raju Construction, L3) M/s Shobha Enterprises.
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/3001/Est/1102/S/DB/WR, 1-September-2015
Name of contractor	M/s Riya Enterprises, Palghar
Value of contract	₹ 15,90,800.00
Schedule date of completion	31-August-2016

20) Details of contracts concluded during the month of September-2015

Month	20) September-2015
Tender No.	Engg/DRM/W/BB/2015/11/5 of 20-3-2015
Item / Nature of work	a) Ambernath- Repairs to valley gutters downtake pipe, leaky AC sheet roof and sitting arrangement of platform No.1 & 2 at Ambernath station under ADEN(T) KYN section b) Neral-Matheran – Painting of girders of all girders bridges from Neral to Matheran Narro guage section under ADEN(T)KYN and Kalyan-Bhivpuri – Painting of girders of Br.No.54/1A, 54/1B, 58/1 etc. under ADEN(T)KYN
Mode of tender inquiry	Open tender
Date of publication of NIT	20-3-2015
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	28-4-2015
Nos. of tenders received	9 Nos.
Names of parties qualified after technical evaluation	L1) Sharda Enterprises, Ambernath, L2) OM Construction, L3) Mukund Enterprises, L4) Swapnil Traders, L5) Kohli Builders, L6) NC Corporation, L7) Mukul Enterprises, L8) Krishna Construction Co., L9) N K Singh.
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/ABH/Valley gutters/Revenue/SE/WR, 4-September-2015
Name of contractor	Sharda Enterprises, Ambernath
Value of contract	₹ 35,92,342.36
Schedule date of completion	3-September-2016

21) Details of contracts concluded during the month of September-2015

Month	21) September-2015
Tender No.	Engg/DRM/W/BB/2015/14/1 of 27-3-2015
Item / Nature of work	TFR (25.7 km) and anticorrosive painting of rail in Kalyan-Lonavala section under Sr.DEN(SE) section
Mode of tender inquiry	Open tender
Date of publication of NIT	27-3-2015
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	7-5-2015
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) Sharda Enterprises, Ambernath, L2) V Assets Enterprises.
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/TFR(25.7)/KYN-LNL/SE/WR, 4-September-2015
Name of contractor	Sharda Enterprises, Ambernath
Value of contract	₹ 24,46,268.85
Schedule date of completion	3-September-2016

22) Details of contracts concluded during the month of September-2015

Month	22) September-2015
Tender No.	Engg/DRM/W/BB/2015/24/2 of 9-7-2015
Item / Nature of work	Annual sectional contract for all miscellaneous works and supply of materials other than timber items for Railway Hospital works under DEN (HQ) section for the year 2015-16
Mode of tender inquiry	Open tender
Date of publication of NIT	9-7-2015
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	18-8-2015
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) Prince Construction Company, Ulhasnagar.
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/ASC/Hospital/2015-16/SBY/HQ/WR, 18-September-2015
Name of contractor	Prince Construction Company, Ulhasnagar
Value of contract	₹ 60,00,000.00
Schedule date of completion	Upto 30-June-2016

Divisional Railway Manager (Wks)
Central Railway, Mumbai CST