

### Tender Awarded in the Month of January-2016

SN	Description Detail	Remark
1	Tender No.	NGP/M/06/2015-16 dated 08/07/2015
2	Item/Nature of work	Mechanized cleaning and watering of coaches of coaches of primary trains including cleaning of pit line areas and provision of On Board Housekeeping services in primary trains of Ajni Coaching Depot of Nagpur division for a period of three years.
3	Mode of tender enquiry	Open Tender uploaded on website <a href="http://www.tenders.gov.in">www.tenders.gov.in</a> & <a href="http://www.cr.indianrailways.gov.in">www.cr.indianrailways.gov.in</a>
4	Date of publication of NIT	08.07.2015 on website. 11.07.2015 in news papers
5	Type of bidding	Single Packet
6	Last date of receipt of tender	26/08/2015 at 15.00 hrs.
7	Nos. of tenders received	5 (Five) nos.
8	Nos. & name of qualified parties after technical evaluation	M/s Prabhakar Enterprise, 48, Padmavati Nagar, Rajpipla Road, Ankleshwar – 393002 ( Other 2 offers with higher rates not evaluated)
9	Nos. & Name of Not qualified parties after technical evaluation.	M/s Delux Govt. Supplier, Bada Ram mandir, Jayprakash chowk, Kothi bazar, Betul (M.P.) – 460001 ( EMD not in prescribed form)
10	Whether contract awarded to Lowest/evaluated L-1	Contract awarded to L-3 as L-1 was not eligible & L-2 EMD not in prescribed form
11	Contract No. & date	LOA No.NGP/M/Cleaning-watering/AQ/16-19 Date: 11.01.2016
12	Name of contractor	M/s Prabhakar Enterprise, Ankleshwar – 393002
13	Value of contract in	Rs. 2,00,55,528.70 inclusive of all taxes (i.e. Rs1,75,92,569.04 + Service Tax @ 14% i.e. Rs.24,62,959.66)
14	Schedule date of work start	45 days from date of issue of LOA.
15	Actual date of Work start	Yet not start.
16	Schedule date of completion	24.02.2019
17	Reasons for delay if any	Nil

**Sr.DME/NGP**

### Tender Awarded in the Month of January-2016

SN	Description Detail	Remark
1	Tender No.	NGP/M/07/2015-16 dated 08.07.2015
2	Item/Nature of work	Mechanized cleaning and watering of coaches of primary trains including cleaning of pit line areas and provision of On Board Housekeeping services in primary trains of Nagpur Coaching Depot of Nagpur division for a period of three years.
3	Mode of tender enquiry	Open Tender uploaded on website <a href="http://www.tenders.gov.in">www.tenders.gov.in</a> & <a href="http://www.cr.indianrailways.gov.in">www.cr.indianrailways.gov.in</a>
4	Date of publication of NIT	08.07.2015 on website. 11.07.2015 in news papers
5	Type of bidding	Single Packet
6	Last date of receipt of tender	26/08/2015 at 15.00 hrs.
7	Nos. of tenders received	4 (Four) nos.
8	Nos. & name of qualified parties after technical evaluation	M/s Prabhakar Enterprise, 48, Padmavati Nagar, Rajpipla Road, Ankleshwar – 393002 ( Other 2 offers with higher rates not evaluated)
9	Nos. & Name of Not qualified parties after technical evaluation.	M/s. Pratham National Security, 707, Rajanibhawan, M.G. Road, Indore (M.P.)
10	Whether contract awarded to Lowest/evaluated L-1	Contract awarded to L-2 as L-1 was not eligible.
11	Contract No. & date	LOA No. NGP/M/Mech.clg. & OBHS/NGP Depot/15-16 Date: 28.01.2016
12	Name of contractor	M/s Prabhakar Enterprise, Ankleshwar – 393 002
13	Value of contract in	Rs.1,97,10,844.14 inclusive of all taxes (i.e. Rs.1,72,90,214.16 + Service Tax @ 14% i.e. Rs.24,20,629.98)
14	Schedule date of work start	45 days from date of issue of LOA.
15	Actual date of Work start	Yet not start.
16	Schedule date of completion	09.03.2019
17	Reasons for delay if any	Nil

**Sr.DME/NGP**

### Tender Awarded in the Month of January-2016

SN	Description Detail	Remark
1	Tender No.	NGP/M/09/2015-16 dtd 21/10/2015
2	Item/Nature of work	"Mechanized cleaning of coaches of primary trains including mechanized cleaning of depot premises area and cleaning of coaches of RBPC trains of Ballarshah coaching depot of Nagpur division for a period of three years".
3	Mode of tender enquiry	Open Tender uploaded on website & <a href="http://www.tenders.gov.in">www.tenders.gov.in</a> & <a href="http://www.cr.indianrailways.gov.in">www.cr.indianrailways.gov.in</a>
4	Date of publication of NIT	21.10.2015 on website. 24.10.2015 in newspapers
5	Type of bidding	One packets system
6	Last date of receipt of tender	27.11.2015 upto 15.00 Hrs
7	Nos. of tenders received	5(Five)
8	Nos. & name of qualified parties after technical evaluation	L-2, M/s Durga Enterprises, 12, Bindra Plaza, Kadbi Chowk, Kamptee Road, Nagpur – 440 004 (Other 3 offers with higher rates not evaluated)
9	Nos. & Name of Not qualified parties after technical evaluation.	L-1, M/s. Anil Pandey, Buddha Nagar, Behind Kalpana Lodge, At Post-Ballarpur, Dist. Chandrapur-442701 (Wrong calculation so his tender not consider)
10	Whether contract awarded to Lowest/evaluated L-1	Yes, Contract awarded to L-2 as L-1 was Wrong calculation so his tender not consider.
11	Contract No. & date	Letter of Acceptance No. NGP/M/Mech. Cleaning /BPQ Depot/15 Date: 20.01.2016
12	Name of contractor	M/s Durga Enterprises, Nagpur – 440 004
13	Value of contract in	Rs. 22,74,403.00 inclusive of all taxes (i.e. Rs. 19,95,090.00 + Service Tax @ 14% i.e. Rs.2,79,312.60)
14	Schedule date of work start	45 days from issue of Letter of Acceptance.
15	Actual date of Work start	Yet not start.
16	Schedule date of completion	05.03.2019
17	Reasons for delay if any	NIL

**Sr.DME/NGP**

### Tender Awarded in the Month of January-2016

SN	Description Detail	Remark
1	Tender No.	NGP/M/02/2015-16 dated 29.05.2015.
2	Item/Nature of work	Mechanized Washing of linen of train no. 12289/90 Duronto Express of Nagpur Division.
3	Mode of tender enquiry	Open Tender uploaded on website <a href="http://www.tenders.gov.in">www.tenders.gov.in</a> & <a href="http://www.cr.indianrailways.gov.in">www.cr.indianrailways.gov.in</a>
4	Date of publication of NIT	29.05.2015 on website. 31.05.2015 in newspapers
5	Type of bidding	Two packets system
6	Last date of receipt of tender	07.07.2015 upto 15.00 Hrs
7	Nos. of tenders received	2(Two)
8	Nos. & name of qualified parties after technical evaluation	L-1, M/s. Akshay Dry Cleaners, C-18, Industrial Area, Shivaji Nagar, Nanded-431602 (M.S). (Other 1 offers with higher rates not evaluated)
9	Nos. & Name of Not qualified parties after technical evaluation.	L-2, M/s. Rashidullah Khan, Upper Beniasol, Post-Adra, Distt-Purulia (WB).
10	Whether contract awarded to Lowest/evaluated L-1	Yes, Contract awarded to L-1.
11	Contract No. & date	Letter of Acceptance No. NGP/M/Washing linen/ Duronto/15-16 Date: 01.01.2016
12	Name of contractor	M/s. Akshay Dry Cleaners, Nanded-431602 (M.S).
13	Value of contract in	Rs. 1,54,12,127.40 inclusive of all taxes (i.e. Rs.1,35,19,410.00 + Service Tax @ 14% i.e. Rs. 18,92,717.40)
14	Schedule date of work start	15 days from issue of Letter of Acceptance.
15	Actual date of Work start	01.02.2016
16	Schedule date of completion	31.12.2016
17	Reasons for delay if any	NIL

**Sr.DME/NGP**