

1) Details of contracts concluded during the month of February-2016

Month	1) February-2016
Tender No.	Engg/DRM/W/BB/2015/39/4 of 16-10-2015
Item / Nature of work	CTR(P) – 34.78 km TRR (P) – 8.0 km and TSR (P) 4.15 km under Sr.DEN(SE) section
Mode of tender inquiry	Open tender
Date of publication of NIT	16-10-2015
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	24-11-2015
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) D K Singh Construction, Navi Mumbai, L2) M/s Avadh Construction.
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/CTR 34.78km/TRR(P)8 km/TSR(P)4.15km/SE/WR, 5-February-2016
Name of contractor	D K Singh Construction, Navi Mumbai
Value of contract	₹ 5,38,80,168.43
Schedule date of completion	4-August-2017

2) Details of contracts concluded during the month of February-2016

Month	2) February-2016
Tender No.	Engg/DRM/W/BB/2015/31/2 of 21-8-2015
Item / Nature of work	Repairs to groove / notched main line & Turn out sleeper on Mumbai Division and damaged washable apron track around sleeper using none shrinkable high early and ultimate strength with excellent bonding cement (material like FLAREX SG or similar materials) for CSTM platform No.8 to 18 & Lokmanya Tilak Terminus platform 1 to 5
Mode of tender inquiry	Open tender
Date of publication of NIT	21-8-2015
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	29-11-2015
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) M/s Shiva Enterprises, Mumbai, L2) M/s Flaminco Refractories Pvt. Ltd.
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/3001/Estimate/1096/S/DB/WR, 5-February-2016
Name of contractor	M/s Shiva Enterprises, Mumbai
Value of contract	₹ 28,35,000.00
Schedule date of completion	4-August-2016

3) Details of contracts concluded during the month of February-2016

Month	3) February-2016
Tender No.	Engg/DRM/W/BB/2015/35/3 of 24-9-2015
Item / Nature of work	a) Mumbra : Replacement of old station Foot Over Bridge (FOB) b) Diwa : Replacement of old station Foot Over Bridge (FOB)
Mode of tender inquiry	Open tender
Date of publication of NIT	24-9-2015
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	29-10-2015
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) Harsh Enterprises, Mumbai, L2) M/s N S Manwani.
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/9218/9128/2015-16/WP/MBQ/Diwa/HQ/WR, 5-February-2016
Name of contractor	Harsh Enterprises, Mumbai
Value of contract	₹ 5,17,76,758.64
Schedule date of completion	4-February-2017

4) Details of contracts concluded during the month of February-2016

Month	4) February-2016
Tender No.	Engg/DRM/W/BB/2015/41/2 of 27-11-2015
Item / Nature of work	Replacement of channel sleeper at various bridges on Mumbai Division.
Mode of tender inquiry	Open tender
Date of publication of NIT	27-11-2015
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	1-1-2016
Nos. of tenders received	4 Nos.
Names of parties qualified after technical evaluation	L1) Rawatsons Engineers Pvt. Ltd., Kolkata, L2) Eastern Hardware Mart, L3) Corporate Track Innovators, L4) JCL Infra Limited.
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/9261/Channel sleeper/NE/DB, 9-February-2016
Name of contractor	Rawatsons Engineers Pvt. Ltd., Kolkata
Value of contract	₹ 1,98,99,882.00
Schedule date of completion	8-February-2017

5) Details of contracts concluded during the month of February-2016

Month	5) February-2016
Tender No.	Engg/DRM/W/BB/2015/40/3 of 9-11-2015
Item / Nature of work	a) Thane-Kalyan – Rebuilding of existing 2/0.76 stonetop bridge no.43/3 at km 43/13-14 by providing 1/1800 mm dia RCC pipe by micro tunnelling on Thane-Kalyan section b) Replacement by 1.0m x 1.2m RCC box in place of existing damaged brick arch, Rail top, stone top, flat top or Rail cluster for bridge No.1/4 (1/36-37), 23/1 (23/1-2), 23/2(23/7-8), 23/3 (23/8-9) and 24/2 (24/7-8) under ADEN(T) Byculla by cast in situ or segmental construction using Relieving girder
Mode of tender inquiry	Open tender
Date of publication of NIT	9-11-2015
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	15-12-2015
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) M/s Pushpak Rail Const. Pvt. Ltd., Ulhasnagar, L2) M/s Vijaya Infra Project Pvt. Ltd.
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/9184/15-16/TNA-KYN/S/WR, 10-February-2016
Name of contractor	M/s Pushpak Rail Const. Pvt. Ltd., Ulhasnagar
Value of contract	₹ 2,24,90,129.21
Schedule date of completion	9-October-2016

6) Details of contracts concluded during the month of February-2016

Month	6) February-2016
Tender No.	Engg/DRM/W/BB/2015/40/2 of 9-11-2015
Item / Nature of work	Closing of gaps in existing boundary wall in between CSTM & Kalyan on main line section and between CSTM & Mankhurd in Harbour section of Mumbai Division
Mode of tender inquiry	Open tender
Date of publication of NIT	9-11-2015
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	15-12-2015
Nos. of tenders received	2 Nos.
Names of parties qualified after technical evaluation	L1) M/s R K Mishra & Sons, Mumbai, L2) Snehal Enterprises.
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/9282/15-16/Rev/B.Wall/LM-I/WR, 5-February-2016
Name of contractor	M/s R K Mishra & Sons, Mumbai
Value of contract	₹ 40,96,393.58
Schedule date of completion	4-August-2016

7) Details of contracts concluded during the month of February-2016

Month	7) February-2016
Tender No.	Engg/DRM/W/BB/2015/38/3 of 13-10-2015
Item / Nature of work	a) Roha-Panvel – Supply of potable drinking water through road tanker under ADEN(M) Panvel 'East' section b) Supply of potable drinking water through road tanker under ADEN(M) Panvel 'West' section
Mode of tender inquiry	Open tender
Date of publication of NIT	13-10-2015
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	19-11-2015
Nos. of tenders received	4 Nos.
Names of parties qualified after technical evaluation	L1) Tejas Water Suppliers, New Panvel, L2) Vaitarna Construction, L3) Momai Mata Water Supply, L4) Swayambhu Construction.
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/9253/Water Supply/E/WR, 24-February-2016
Name of contractor	Tejas Water Suppliers, New Panvel
Value of contract	₹ 11,02,500.00
Schedule date of completion	23-February-2016

8) Details of contracts concluded during the month of February-2016

Month	8) February-2016
Tender No.	Engg/DRM/W/BB/2015/34/1 of 18-9-2015
Item / Nature of work	a) Repairs to drainage at Sub-way at km 65/7-8 in SE section under ADEN (T) Kalyan b) Kalyan- Repairs to open drain between platform No.3 & 4 at KYN under ADEN(T)KYN section
Mode of tender inquiry	Open tender
Date of publication of NIT	18-9-2015
Type of bidding (single/two bid system)	Single bid system
Last date of receipt of tender	27-10-2015
Nos. of tenders received	3 Nos.
Names of parties qualified after technical evaluation	L1) Zeenat Construction, Navi Mumbai, L2) Sharda Enterprises, L3) Vibhuti Construction Company.
Names of parties not qualified after technical evaluation	-
Whether contract awarded to lowest tenderer evaluated L1	Yes
CA / LOA No. & date	BB/W/drainage/sub-way/Rev/SE/WR, 24-February-2016
Name of contractor	Zeenat Construction, Navi Mumbai
Value of contract	₹ 39,46,418.80
Schedule date of completion	23-November-2016

Divisional Railway Manager (Wks)
Central Railway, Mumbai CST