

Details of Tenders Awarded from 01.03.2016 TO 31.03.2016 (Construction Engineering Department)

(Rupees in crores)

1	2	3	4	5	6	7	8	9	10	11	11/A	12	13	14	
S. No.	Tender No.	Item/Nature of work	Mode of tender inquiry	Dt. Of publication of NIT	Types of bidding (single/two bid system)	Last date of receipt of tender	Nos. of tenders received	Nos. & names of parties qualified after technical evaluation	Nos. & names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No.	Date	Name of contractor	Value of contract Rs/-	Scheduled date of completion of supplies
1	CAO(C) 14 of 2015	Construction of Minor Bridges (RCC Box), Earthwork in formation, side drains and toe / retaining wall between Km. 912 to Km. 930.4 between Chichonda section (including) and Teegoan station (including) for Teegoan-Chinchonda 3 rd line of Itarsi – NGP section.	Open Tender	04-11-2015	Two Packet	22-02-2016	4	N.A.	N.A.	Yes	EW/187/R/3929	14-03-2016	M/s. ISC Projects Pvt. Ltd.	45.52	13-09-2017
2	CAO(C) 13 of 2015	Earthwork in embankment, cutting and bridge approaches and constn. of minor bridges, RUBs in section bet. Amalner to Raimoha from Amalner Yard to Ch. 110000 for Ahmednagar-Beed -Parli Vajjnath New B.G. Line Project.	Open Tender	27-02-2015	Two Packet	23-09-2015	8	N.A.	N.A.	Yes	CAO(C) 951	25-04-2016	M/s. Shri Satya Sai Baba Construction	57.12	24-12-2018

3	CAO(C) 13 of 2015	Earthwork in embankment, cutting and bridge approaches and constn. of minor bridges, RUBs in section bet. Amalner to Raimoha from Amalner Yard to Ch. 110000 to Ch. 120000 for Ahmednagar-Beed -Parli Vajjnath New B.G. Line Project.	Open Tender	27-02-2015	Two Packet	23-09-2015	4	N.A.	N.A.	Yes	CAO(C) 952	25-04-2016	M/s. Prathmesh Construction & Titupat Construction	57.23	27-12-2018
4	CAO(C) 11 of 2015	Earthwork in embankment, cutting and bridge approaches and constn. of minor bridges, RUBs in section bet. Amalner to Raimoha from to Ch. 120000 to Ch. 130000 for Ahmednagar-Beed -Parli Vajjnath New B.G. Line Project.	Open Tender	15-07-2015	Two Packet	23-09-2015	5	N.A.	N.A.	Yes	CAO(C) 953	25-04-2016	M/s. Sharda Construction & Corporation Pvt. Ltd.	57.13	24-10-2018
5	CAO(C) 11 of 2015	Earthwork in embankment, cutting and bridge approaches and constn. of minor bridges, RUBs in section bet. Amalner to Raimoha from to Ch. 130000 to Ch. 142000 for Ahmednagar-Beed -Parli Vajjnath New B.G. Line Project.	Open Tender	15-07-2015	Two Packet	23-09-2015	4	N.A.	N.A.	Yes	CAO(C) 954	25-04-2016	M/s. Shankar Ramchandra Earthmovers Pvt. Ltd.	58.99	24-10-2018

6	CAO(C) 12 of 2015	Construction of p/f minor bridges, earthwork subway and deck slab, washable apron on new Panvel side in connection with panvel coaching Terminus at Panvel station	Open Tender	16-07-2015	Two Packet	16-09-2015	7	N.A.	N.A.	Yes	EW/187/R/3921	12-04-2016	M/s. Sai Project (Mumbai) Pvt. Ltd. & M/S. s. n. Naik & Bros	33.42	11-04-2018
7	DY.CE(C) BSL/04/15-16	Jalgaon- Construction of Qtrs. 20 units Ty-II D/S & 5 unit Ty-III etc. in connection with Jalgaon-Bhusawal 3rd line.	Open Tender	30-11-2015	Single Packet	08-01-2016	8	N.A.	N.A.	Yes	LOA DY.CE(C) BSL/Rate/1151	23-03-2016	Sunil B. Patil	7.02	22-03-2017
8	DY.CE(C) PA/11 of 2015	Construction of Service bldg. and office bldg. in Diesel Shed compound GIT, Pune	Open Tender	01-12-2015	Single Packet	02-12-2015	7	N.A.	N.A.	Yes	PA/C/R/74 1/S. Bldg & office Bldg. /GIT PA	31-03-2016	M/s. Yashanand Infra Pvt. Ltd.	1.37	Six months