Details of Contracts concluded during the month JUNE 2016 above Rs. 1 Crore

Division	Tender No	Item/Nature of work	Mode of tender inquiry	Date of publication NIT	Open	Last Date of receipt of tender	Nos. of tenders received	Nos & names of Parties qualified after technical evaluation	Nos & names of parties not qualified after technical evaluation	Whether contract awarded to lowest tender/ Evaluated	Contract No. & Date	Name of contractor	Value of contract	Schedul date of completion of supplies
	1	2	3	4	5	6	7	8	9	10	11	12	13	14
HQ	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL
DR	DR.N.C.Sig.Tender.2016.0	Supply,installation,testing and commissioning of indoor signalling equipments in new RRI at Parel,alteration in old RRI at parel and Kurla in connection with work of CSTM CLA 5th & 6th line under MUTP Phase-in Mumbai Division of Central Railway	open tender	16-02-2016	04-05-2016	04-05-2016	Two	1)M/s Shrinath Construction 25,Vakharia industrial Estate Goregaon (W) 2)M/s Siemens Ltd., 130,Pandurang Budhkar Marg Worli		Yes	LOA No.DR. N.C.S&T.Tender.2016.01 dtd.01-06-2016	M/s Siemens Ltd., 130,Pandurang Budhkar Marg Worli	5,32,26,637/-	31-08-20
PA	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL
BSL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL
NGP	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL
SUR	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL