Details of Contracts concluded during the month OCTOBER 2016 above Rs. 1 Crore

Divisio n	Tender No	Item/Nature of wor	Mode of tender inquiry	Date of publicatior NIT	Open	Last Date c receipt of tender	Nos. of tenders receivec	Nos & names of Parties qualifiec after technical evaluation	Nos & names of parties nc qualified after technical evaluatio	Whether contract awarded to lowest tender/ Evaluated	Contract No. Date	Name of contractor	Value of contract	Schedul date of completion of supplies
	1	2	3	4	5	6	7	8	9	10	11	12	13	14
HQ	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL
DR	DR.N.C.Sig.T nder.2016.0	Supply ,installation testing and commissioning of indoor and outdoor signalling equipmen including provision c E.I system and ABS kile Kharkopar secti in connection with work of Belapur-seawood Uran electrified double lir under MTP in Mumb Division of Central Railway	open tender	22/06/2016	19/07/16	18/07/16	Three	1)M/s Shrinath Construction,25,V kharia Industrial Estate,2nd floor, Ram Mandir Roac Goregaon (W) Mumbai-400104 M/s Bharat Rail Automation (P) Ltd., 201/202 Kamala Hub plot No.53 Near Cost Coffee Restraurant,Gulm har (N.S.Road.No.1) JVPD Scheme Vi Parle(W) 3) M Alcon Buildrs & Engg PVT Ltd. B 1/51,Malviya Nagar,New Delhi 110 017.	Two	Yes	LOA No.DR. N.C.S&T.Ten er.2016.04 dtd.05-10-2016	M/s Bharat Rail Automation (P) Ltd., 201/202 Kamala Hub plc No.53 Near Costa Coffee Restraurant,Gu ohar (N.S.Road.No.1 JVPD Scheme Vile Parle(W)	67655166.2	07-04-201
PA	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL
BSL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL
NGP	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL
SUR	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL