

Tender Awarded in the Month of October-2017

| SN | Description Detail | Remark |
|-------|--|--|
| 1 | e-tender No. | CR-NGP-M-05-DT-01-08-2017 |
| 2 | Item/Nature of work | "Mechanized cleaning of coaches of primary trains including cleaning of depot premises area and interior cleaning of coaches of RBPC trains of Balharshah coaching depot of Nagpur division for a period of three years" |
| 3 | Mode of tender enquiry | Open Tender uploaded on website www.ireps.in |
| 4 | Date of publication of NIT | 01-08-2017 on website. 04.08.2017 in news papers |
| 5 | Type of bidding | Single Packet |
| 6 | Last date of receipt of tender | 06.09.2017 up to 15.00 hrs. |
| 7 | Nos. of tenders received | 12(Twelve) nos. |
| 8 | Nos. & name of qualified parties after technical evaluation | 7, M/s.H.R.K.Enterprises, Vairan Bazar, Natives Sangali Miraj Kupwad, Sangali- 416410 |
| 9 (a) | Nos. & Name of Not qualified parties after technical evaluation. | 1 M/s. Apex Megaprojects Private Limited, Patna 803 202. 2 M/s. Mukharjee Enterprise, Kharagpur-721305 3 M/s. D.P. Electrical Works, Etawah-206127 4 M/s. Ambika Caterers and Decorators, Patna-801503 5 M/s..Mahi Electricals And Refrigeration, Jabalpur-482002 6 M/s. Grewal Associates, Kapurtala-144601 (Punjab) |
| 9 (b) | Nos. & Name offer not evaluated since higher side. | 8 M/s. Anandi Construction, Agra-282004,(Uttar radesh). 9 M/s. B. Anandam, Vikarabad-501101 10 M/s. Anil Pandey, Ballarpur, Chandrapur-442701 11 M/s.S.K. Enterprises, Secunderabad, Hyderabad-500005 12 M/s. Prabhakar Enterprise, Ankleshwar, Bharuch-393001 |
| 10 | Whether contract awarded to Lowest/evaluated L-1 | Yes, Contract awarded to lowest evaluated offer |
| 11 | LOA No. & date | NGP/M/Mechanized Cleaning/BPQ Date: 17.10.2017 |
| 12 | Name of contractor | M/s.H.R.K.Enterprises, Vairan Bazar, Natives Sangali Miraj Kupwad, Sangali- 416410 |
| 13 | Value of contract in Rs. | Rs.54,00,540.00 (Rs. Fifty four lakh, five hundredforty rupees only) |
| 14 | Schedule date of work start | Within 15 days from date of issue of LOA. |
| 15 | Actual date of Work start | Not started yet. |
| 16 | Schedule date of completion | 16.10.2020 |
| 17 | Reasons for delay if any | Nil |

Sr.DME/NGP

Tender Awarded in the Month of October-2017

| SN | Description Detail | Remark |
|-----------|--|--|
| 1 | e-tender No. | CR-NGP-M-02-DT-02-06-2017 |
| 2 | Item/Nature of work | "Round the clock watering of coaches of en-route trains at Nagpur Railway Station for a period of one year". |
| 3 | Mode of tender enquiry | Open Tender uploaded on website www.ireps.in |
| 4 | Date of publication of NIT | 02-06-2017 on website. 07.06.2017 in news papers |
| 5 | Type of bidding | Single Packet |
| 6 | Last date of receipt of tender | 07.07.2017 up to 15.00 hrs. |
| 7 | Nos. of tenders received | 7(Seven) nos. |
| 8 | Nos. & name of qualified parties after technical evaluation | 6, M/s.Ganesh Prasad Singh Shri Hari Nivas Behind Narayani Tower, Hemu Nagar, Bilaspur-495001. |
| 9 (a) | Nos. & Name of Not qualified parties after technical evaluation. | 1 M/s. Sunil Kumar Singh, Gorakhpur - 273007. 2 M/s. I.S.F. Services, Aurangabad-431001 3 M/s. Oriental Agencies, Vadodara-390007. 4 M/s.Dynamic Enterprises, Ratlam-457001 5 M/s. Support Services Private Ltd. New Delhi-110037. |
| 9 (b) | Nos. & Name offer not evaluated since higher side. | 7 M/s. KHFM Hospitality & Facility Management Services Pvt. Ltd. Naka, Andheri (East), Mumbai-400059. |
| 10 | Whether contract awarded to Lowest/evaluated L-1 | Yes, Contract awarded to lowest evaluated offer. |
| 11 | LOA No. & date | NGP/M/Coach Watering/Nagpur Station Date: 12.10.2017 |
| 12 | Name of contractor | M/s.Ganesh Prasad Singh Shri Hari Nivas Behind Narayani Tower, Hemu Nagar, Bilaspur-495001. |
| 13 | Value of contract in Rs. | Rs.1,89,56,575.00 (Rs. One crore, eighty nine lakh, fifty six thousand, five hundred and seventy five only) (i.e.Rs.1,69,25,513.00+GST @ 12% Rs.20,31,061.00 as applicable) |
| 14 | Schedule date of work start | Within 30 days from date of issue of LOA. |
| 15 | Actual date of Work start | Not started yet. |
| 16 | Schedule date of completion | 11.10.2018 |
| 17 | Reasons for delay if any | Nil |

Sr.DME/NGP